


 
 
 
 
 
 
 
 

LEGAL NOTICE 
ADVERTISEMENT FOR BID 

 
2012 Road Resurfacing Bid 

 
 

The Department of Public Works of the Town of Goffstown, New Hampshire wishes to solicit bid 
proposals for the Hot Bituminous Asphalt Pavement (machine method) road resurfacing and 
shimming, milling, asphalt Cape Cod berm and sidewalk paving as directed in accordance with 
NHDOT Standard Specifications located in the Town of Goffstown. 
 
Information for bidders (Plans, Specifications, Forms, etc.) will be available at the Department of 
Public Works Office, 404 Elm Street, Goffstown, New Hampshire 03045. 

 
Bid proposals will be accepted on enclosed bid forms and must state the price clearly.  All 
proposals must be in a sealed envelope and marked clearly “2012 Road Resurfacing Bid” and 
received no later than 2:00 P.M. on March 15, 2012.  Bids will be publicly opened and will be 
read at that time by the Goffstown Public Works Director or designee and the Town Administrator 
or designee at the Town Hall. Notification will take place after bids have been reviewed by the 
Department of Public Works and a recommendation is made to, and then awarded by, the Board 
of Selectmen. 
 

Submit Bids To: Office of the Board of Selectmen 
  16 Main Street 
  Goffstown, New Hampshire 03045 

 
 
A bid security in the amount of 10% of the bid and made payable to the owner shall be submitted 
in the form of a certified check drawing upon a bank within the State of New Hampshire or a bid 
bond executed by a surety company authorized to do business in New Hampshire. 
 
The successful bidder shall furnish a 100% PERFORMANCE BOND AND PAYMENT BOND and 
shall be required to execute the contract agreement within ten (10) days following notification of 
the acceptance of his bid.  The owner reserves the right to reject any or all bids, to accept any 
bid, to waive any informality on bids received, or to omit and/or alter any bid item. 
 
Copies of specifications may be obtained from the Town of Goffstown website 
(www.goffstown.com) under RFP/BIDS.   
 



2012 Road Resurfacing 

  

 General Information to Bidders page 1 of 29 

GENERAL INFORMATION TO BIDDERS 
 
1. Contract Documents and Definitions 
 
2. Proposal Format 
 
3. Bid Schedule 
 
4. Omissions, Discrepancies, Questions, and Addenda 
 
5. Postponement of Date for Presenting and Opening Proposals 
 
6. Prices 
 
7. Acceptance or Rejection of Proposals 
 
8. Bidder's Qualifications 
 
9. Low Bidder and Acceptance of the Proposal 
 
10. Execution of Contract and Damages for Failure to Execute 
 
11. Specifications Format 
 
12. Manufacturer's Experience 
 
13. Safety and Health Regulations 
 
14. U.S.D.O.T. Compliance 
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1. CONTRACT DOCUMENTS AND DEFINITIONS 
 

The Contract Documents that will form the Contract are as defined in the General 
Conditions.  Bidders must examine each of the Contract Documents, visit the 
location of the work, and inform themselves of the difficulties attending the 
execution of the work prior to the submission of their Proposals.  The Contractor 
shall give attention to the definitions included in the Contract Documents. 

 
2. PROPOSAL FORMAT 
 

The Contract Documents request proposals for a combined project. 
  

3. PRINTED FORM OF PROPOSAL 
 

All Bids must be made upon the attached form of “Bid Proposal” and should give 
a unit price in figures and a total price for each item; and must be signed and 
acknowledged by the Bidder, in accordance with the directions in the Proposal. 

 
4. OMISSIONS, DISCREPANCIES, QUESTIONS, AND ADDENDA 
 

Should a Bidder find discrepancies in or omissions from the Contract Documents 
or is in doubt as to their meaning, the Bidder should at once notify the Owner.  In 
general, no answer will be given to the prospective Bidders in reply to an oral 
question if the question involves the equality or use of products or methods other 
than those specifically designated or described on the Drawings or in the 
Specifications.  All information given to Bidders by means other than set forth in 
the Contract Documents is given informally and shall not be used as the basis of 
a claim-against the Owner. 

 
Omissions, discrepancies, and questions must be submitted in writing to the 
Owner at least five (5) working days before the date for receipt of bids.  If a 
question involves the equality or use of products or methods not specifically 
designated or described on the Drawings or in the Specifications, it must be 
accompanied by Drawings, Specification, or other data in sufficient detail to 
enable the Owner to determine the equality or suitability of the product or 
method.  In general, the Owner will neither approve nor disapprove particular 
products prior to the opening of the bids; such products will generally be 
considered only when offered by the Contractor for incorporation into the work 
after the award and signing of the Contract. 

 
The Owner will prepare Addenda to address all questions received and answers 
provided.  At least three (3) days prior to the bid opening date and time, Addenda 
will be sent to each of Bidder who has taken out the Contract Documents. 

  
 
5. POSTPONEMENT OF DATE FOR PRESENTING AND OPENING PROPOSALS 
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The Owner reserves the right to postpone the date for presentation and opening 
of Proposals and will give notice of such postponement to each prospective 
Bidder. 

 
6. PRICES 
 

In the event of discrepancies between the price totals quoted in the Proposal and 
the unit price figures, the unit price figures shall control.  The price is to include 
the furnishing of all material, plant, equipment, tools, labor, and other facilities 
required for the completion of the work except as may be otherwise expressly 
provided in the Contract Documents.  The Contractor shall prepare his prices for 
the Proposal based on the equipment named in the Specifications.  After the 
award of the Contract, if the Contractor desires to use equipment or methods 
other than those specified or shown in these documents, the Contractor shall 
submit data to prove equality, submit reason for change, submit the amount of 
credit (if any) to the Contract Price, provide Owner documentation for any 
changes required to arrive at a decision as to the suitability of the substitution. 

 
7. ACCEPTANCE OR REJECTION OF PROPOSALS 
 

The Owner reserves the right to reject any or all Proposals for any reason, or to 
accept any Bid which it deems to be in its best interest.  Any Proposal which is 
incomplete, obscure, or irregular may be rejected; any Proposal having erasures 
or corrections in the price sheet may be rejected; any Proposal which omits a bid 
on any one or more items may be rejected; and any Proposal accompanied by 
an insufficient or irregular certified check or Bid Bond may be rejected.  The use 
of unbalanced bids is prohibited. 

 
If the Bidder submits a Proposal before the deadline time for submission, the 
Bidder may, in writing, modify his original Proposal for submission.  No oral, 
telephone, or telegraph modifications will be considered. 

  
8. BIDDER'S QUALIFICATIONS 
 

It is the purpose of the Owner not to award this Contract to any Bidder who does 
not furnish evidence satisfactory to the Owner that the Bidder has the ability, skill, 
integrity and experience in this class of work and has sufficient capital and plant 
to enable the successful and complete execution of this contract within the 
specified time.   

 
In determining the skill, ability, and integrity of the responsible and eligible 
Bidders the following elements will be considered:  Whether the Bidder has (a) 
previously defaulted on, failed to perform properly, or failed to complete on time 
contracts of similar nature; (b) habitually and without just cause neglected 
payment for material or to employees; (c) a permanent place of business; (d) 
adequate plant and equipment to do the Work properly; (f) a suitable financial 
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status to meet the obligations incident to the Work; (g) appropriate technical 
experience;  (h) labor force that can work in harmony with all other elements of 
labor employed;  (i) sufficient bonding capacity; and, (j) adequate 
superintendence. 

 
9. LOW BIDDER AND ACCEPTANCE OF THE PROPOSAL 
 

Except where the Owner exercised its right to reject any or all Proposals, the 
Contract will be awarded to the lowest responsible and qualified Bidder(s).  

 
Within ten (10) days after opening the Proposals the Owner will prepare a Notice 
of Intent to Award signed by a duly authorized representative of the Owner.  This 
Notice of Intent to Award shall bind the successful Bidder to execute the Contract 
approval. 

 
Notice of Approval and formal acceptance of the Proposal will be made in writing 
to the successful Bidder.  A duly authorized representative of the Owner will sign 
the Notice of Approval. 

 
The rights and obligations provided for in the Contract shall become effective and 
binding upon the Parties only with its formal execution by the Owner. 

 
10. EXECUTION OF CONTRACT AND DAMAGES FOR A FAILURE TO EXECUTE 
 

Any Bidder whose Proposal shall be accepted will be required to execute the 
Contract within five (5) days after notice that the Contract has been awarded to 
him.  Failure or neglect to do so shall constitute a breach of the agreement 
affected by the acceptance of the Proposal. 

  
The damages to the Owner for such a breach shall include loss from the 
interference with his construction program and other items.  The amount of the 
certified check or Bid Bond accompanying the Proposal of such Bidder will be 
retained by the Owner as liquidated damages for such breach.  In the event any 
Bidder whose Proposal shall be accepted shall fail or refuse to execute the 
Contract hereinbefore provided, the Owner may, at his option, determine that 
such Bidder has abandoned the Contract and thereupon his Proposal and the 
acceptance thereof shall be null and void and the Owner will be entitled to 
liquidated damages as above provided. 

 
11. SPECIFICATIONS FORMAT 
 

The Specifications are generally in the format of the Construction Specifications 
Institute, Inc. (CSI). 
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12. MANUFACTURER'S EXPERIENCE 
 

Wherever it may be written that an equipment manufacturer must have a 
specified period of experience with his product, equipment which does not meet 
the specified experience period may be considered if the equipment supplier or 
manufacturer is willing to provide a bond or cash deposit for the duration of the 
specified time period which will guarantee replacement of the equipment in the 
event of failure. 

  
13. SAFETY AND HEALTH REGULATIONS 
 

This project is subject to all of the Safety and Health Regulations (29 CRF Part 
1926 and all subsequent amendments) as promulgated by the U.S. Department 
of Labor on April 6, 1979, unless otherwise noted.  Contractors are urged to 
become familiar with the requirements of these regulations. 

 
14. U.S.D.O.T. COMPLIANCE 
 

The Contractor shall be in compliance with the U.S. Department of 
Transportation's Federal Motor Carrier Safety Regulations, Parts 49CFR382 and 
49CFR383.  The Contractor shall maintain compliance with those regulations 
from date of contact award to project completion. 
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BID SCHEDULE 
 

 
Project Name: 2012 Road Resurfacing 
 
Project Description: Approximately 16,000 tons of asphalt pavement is to be installed on 
various roads within the community, at times to be mutually agreed between the Town and 
the Contractor, allowing maximum flexibility for scheduling. Traffic control personnel to be 
provided by the contractor; trimming driveways and intersection joints, covering catch 
basins and sweeping of road prior to the placement of asphalt will also be contractor's 
responsibility.  Rolling the pavement after placement will be contractor's responsibility.  
The Contractor will be required to provide the proper equipment consistent with industry 
standard; i.e. a drum type cold milling machine, a grader, a paver with a minimum basic 
10 foot screed (without extensions), a static steel-wheeled roller of 10 ton capacity 
and/or a dual vibratory steel drum roller, plus a self-propelled pneumatic-tired roller with 
2,000 lb minimum operating weight per wheel; and only equipment listed on the State of 
New Hampshire’s approved equipment list will be allowed.  Luting the edges of the 
asphalt, full width machine applied tack coat covering, providing flares at intersections, 
filling in the gore of "Y" intersections and blending driveway aprons, where required, will be 
considered as "machine method." The Town is also requesting, a square yard price, for 
cold planning/milling on approximately 28,000 square yards of roadway.  
 
The Town is also seeking a price for roadway reclamation.  The Town has approximately 
38,000 sq yd of in-house reclamation to complete. The scope of reclamation work for the 
contractor will consist of pulverizing the existing pavement together with the base 
material to a depth of ten (10) inches; compacting and fine grading the base; and 
providing an overlay of hot bituminous pavement applied in base and wear courses.  
Grading behind the reclaimer is essential.  The compaction of the reclaimed road requires 
the use of a high compaction sheep’s foot roller.  The contractor will also be responsible to 
provide a fine-grading touch up just prior to the placement of the base asphalt. 
 
NOTE:  The Contractor will be responsible for maintaining resident and emergency 
access along the site during active construction hours and allow for through traffic 
during off hours.  Contractor must maintain one lane of traffic at all times during the road 
reclamation portion of this project.  If the entire road must be closed, both the Police 
Department and the Fire Department must be notified, proper detour signage installed 
and certified flaggers on-site. 
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SPECIAL ATTENTION 

 
Quantities of work may be increased or reduced subject to funding availability.  
 
Excavation in town roads shuts down from November 15th to April 1st.  If the Contractor 
is unable to complete the list prior to winter shutdown, the Owner or Public 
Works Director, Owner’s representative, reserves the right to extend the contract 
time into the following spring to allow for proper completion of the tonnages as 
agreed upon in these contract documents.  The Town may allow paving 
operations after November 15th on a weather dependent basis.   
   
The proposed road list below identifies the roads to be completed per the contract 
documents.  The road list and estimated quantities may be increased or reduced 
subject to funding availability. 
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Proposed 2012 Road Resurfacing List: 
 

Road Name 

Square 

Yardage 

Superpave 

9.5mm (3/8") 

Pavement 

(Tons) 

Superpave 

12.5mm (1/2") 

Pavement 

(Tons) 

3/4" FAA 

Top Mix 

(Tons) 

Sidewalk 

Pavement 

Milling 

(SY) 

Reclaim & 2.5" Base Course             

Addison Road 11,777 - - 1,767  - - 

Leach Hill Road 6,210 - - 932  - - 

East Dunbarton Road 19,202 - - 2,880  - - 

Cemetery Road(2" Base Only) 2,016     242      

              

1.5" Wear Course             

Addison Road 9,500 - 855  - - - 

East Dunbarton Road 8,292 - 746  - - - 

Roy Street 2,268 - 204  - - - 

              

1" Maint. Overlay             

Ginger Drive 9,717 583 - - - - 

Gorham Pond Road 25,296 1,518 - - - - 

Cemetery Road 2,016 121         

              

Shim and Overlay (2 Inches)             

South Mast Road (Pineridge to French & 

Rising) 4,860 583 - - - - 

              

Mill and Overlay (1.5 Inches)             

Mast Road (Entire Length) 47,314 4,258 - - - 18,133 

Maple Avenue (Entire Length) 9,699 873 - - - 9,699 

              

Hand Method/Sidewalk Pave             

Mast Road 1,574 - - - 283 - 

              

Totals: 158,167 7,936 1,805  5,820  283  27,832 

Notes: 

      *Shim and Overlay thickness is assumed to be 2" Superpave 9.5mm (3/8") Pavement 

   *Mill and Overlay thickness is assumed to be 1-1/2" Superpave 9.5mm (3/8") Pavement 

  *Quantities of work may be increased or reduced subject to funding availability. 
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Submit Bids:  Board of Selectmen, Town Hall, 16 Main Street, Goffstown, NH 03045.  Bids 
must be received by March 15, 2012 no later than 2:00 P.M.  The bids will be publicly 
opened and read at that time.   

 
 
 

ITEMIZED BID SHEET 
 

Item # Quantity Unit Item Description 
Unit 
Price Extended Price 

1 7,936 Ton Superpave 12.5mm(1/2”) Machine Placed Asphalt 
  

   Written Unit Price:______________________________Dollars 

2 1,805 Ton 
Superpave 9.5mm(3/8”) Machine Placed Asphalt 
(needs to include tack coat of base) 

  

   Written Unit Price:______________________________Dollars 

3 5,820 Ton 3/4” FAA Top Mix Machine Placed Asphalt   

   Written Unit Price:______________________________Dollars 

4 28,000 SY Asphalt Milling   

   Written Unit Price:______________________________Dollars 

5 38,000 SY Reclamation   

   Written Unit Price:______________________________Dollars 

6 100 EA Adjusting Drainage/Sewer Manholes  
  

   Written Unit Price:______________________________Dollars 

7 20 EA Adjusting Catch Basins  
  

   Written Unit Price:______________________________Dollars 

8 60 EA Chip/Mill Around Catch Basins 
  

   Written Unit Price:______________________________Dollars 
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Item # Quantity Unit Item Description 
Unit 
Price Extended Price 

9 300 Ton Sidewalk Paving  
  

   Written Unit Price:______________________________Dollars 

10 1,000 LF 
Cape Cod Berm (needs to include tack coat to 
base) 

  

   Written Unit Price:______________________________Dollars 

11 100 Ton Machine Placed Trench Patch (4’ Minimum) 
  

   Written Unit Price:______________________________Dollars 

12 400 Ton Hand Placed Asphalt 
  

   Written Unit Price:______________________________Dollars 
   
*Items 1-5 are based on the Proposed 2012 Road Resurfacing List. 
*Items 9-12 have estimated quantities only for bid comparison purposes. 

 
 
Total Cost: $        

        (figures) 
 
    Total Cost:          
        (written) 
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Contractors may propose alternate bids and items; however, any alternates should be clearly spelled out 
on a separate form.  Contractors should also bid on all items as they are specified. 
 
In compliance with your invitation for bids dated     , 2012 for the above captioned 
project, the undersigned hereby acknowledges that he/she is an authorized agent of the firm submitting 
this bid and proposes to furnish all labor, equipment and materials and perform all work for said project 
for the total cost above.  Said work is to be done in strict accordance with the specifications and all 
Contract Documents.  The undersigned agrees that upon written acceptance of this bid, he/she will within 
ten days of receipt of such notice, execute a formal Contract Agreement with the Town of Goffstown, and 
that he/she will provide the necessary payment and performance bonds and Certificates of Insurance.  
The undersigned further agrees that, if awarded the Contract, he/she will contact the Department of 
Public Works within 10 calendar days after the written notice to proceed to coordinate the paving and 
reclaim work.  Excavation in town roads shuts down from November 15

th
 to April 1

st
.  If the Contractor 

is unable to complete the list prior to winter shutdown, the Owner or Public Works Director, 
Owner’s representative, reserves the right to extend the contract time into the following spring to 
allow for proper completion of the tonnages as agreed upon in these contract documents.  The 
Town may allow paving operations after November 15

th
 on a weather dependent basis. 

 
The undersigned acknowledges receipt of the following addenda: 
 
1.________________      2:________________    3:___________________ 
 
Enclosed is a bid guarantee, consisting of __________ in the amount of $___________. 
 
Name of Firm:_______________________________________ State of Incorp. ______ 
 
Business Address:_______________________________________________________ 
 
Signature of Responsible Official:___________________________________________ 
 
Title:______________________________   Printed Name:__________________ 
 
Telephone Number:_______________________  Fax:__________________________ 
 
Cell Phone:______________________________ E-Mail:________________________ 
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BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned  
 
_______________________________________________________________ 
 
_______________________________________________________________  
as Principal, and as Surety, are hereby held and firmly bound unto  The Town of Goffstown 
as OWNER in the penal sum of ___________________________________ for the 
payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, 
successors and assigns. 
 
Signed, this _______________ day of _______________, 2012. 
 
NOW, THEREFORE, 

(a) If said BID shall be rejected, or 
(b) If said BID shall be accepted and the Principal shall execute and deliver a 

contract in the Form of Contract attachment hereto (properly completed in accordance with 
said BID) and shall furnish a BOND for faithful performance of said contract, and for the 
payment of all persons performing labor furnishing materials in connection therewith, and 
shall in all other respects perform the agreement created by the acceptance of said BID, 
then this obligation shall be void, otherwise the same shall remain in force and effect; it 
being expressly understood and agreed that the liability of the Surety for any and all claims 
hereunder shall, in no event, exceed the penal amount of this obligation as herein stated. 
 
The Surety, for value received, hereby stipulates and agrees that the obligations of said 
Surety and its BOND shall be in no way impaired or affected by any extension of the time 
within which the OWNER may accept such BID; and said Surety does hereby waive notice 
of any such extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 
seals, and such of them as are corporations have caused their corporate seals to be hereto 
affixed and these presents to be signed by their proper officers, the day and year first set 
forth above. 
 
___________________________________ (L.S.) 
  Principal 
 
___________________________________ 
  Surety 
 
By:________________________________ 
 
IMPORTANT - Surety companies executing BONDS must appear on the Treasury 
Department's most current list (Circular 570) and be authorized to transact business in the 
state where the project is located. 



2012 Road Resurfacing 

  

 General Information to Bidders page 13 of 29 

STATEMENT OF BIDDER'S QUALIFICATIONS 
 
 Complete the following questions relative to bidder's qualifications.  All questions 
must be answered and the data given must be clear and comprehensive.  This form 
must be notarized.  If necessary, add separate sheets. 
 
 
 1. Name of Bidder:                                                                       
 
 
 2. Permanent Main Office Address:                                                                                    
                                                                                         
 
 3. When Incorporated:                                                                       
 
 
 4. Where Incorporated:                                                                       
 
 
5. How many years have you been engaged in the contracting business under your 

present firm name? 
 
                                                                                                                   
 
6. Contracts on hand:  (Attach list showing project title, project location, gross 

amount of each contract and the approximate anticipated dates of completion.) 
                                                                                                                                                         
7. General character of work performed by your company. 
                                                                                                                                                                                             
 
 
 
 
 
                                                                                                                                                                                              
 8. Have you ever failed to complete work awarded to you?           YES          NO 
 If yes, where, when and why? 
 
         
                                                                                                                                                                                                   
 
 9. Have you ever defaulted on a contract?           YES          NO 
 If so, where, when and why?                                                                             
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10. List the more important projects recently done by your company, stating 
approximate cost for each, the month / year completed, primary Owners contact / 
telephone number. 
 
                                                                                                                                                         
  
11. List your major equipment AVAILABLE FOR THIS CONTRACT. (Attach 
equipment schedule if necessary.) 
 
                                                                                                                                                         
 
12. Experience in construction work similar in importance to this project. 
  
                                                                                                                                                         
 
 
 
  
 
13. With what banks do you do business?  Do you grant the OWNER permission to 
contact this (these) institutions?           YES          NO 
 
 
 
 
                                                                                                                                
14. If your answer to Number 13 is NO, please explain why. 
 
                                                                                                                                                       
 
 
                                                           
     
        NAME OF BIDDER                       
 
       BY:_____________________________  
         Signature 
 
       ________________________________                                               
         Name 
 
       ________________________________ 
         Title 
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STATE OF          
 
COUNTY OF       
 
I,____________________________________, a Notary Public in and for said County, 

in the State aforesaid, DO HEREBY CERTIFY that ____________________________, 

personally known to me to be the same person whose name is subscribed to the 

foregoing instrument, appeared before me this day in person, and acknowledged that 

they signed, sealed and delivered the said instrument as their free and voluntary act, for 

the uses and purposes therein set forth. 

 
GIVEN under my hand and Seal this            day of                                  , 2012. 
 

                                                 
                                                                  Notary Public 

 
 
 
 
                       My Commission Expires
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AGREEMENT 

 
THIS AGREEMENT, made this _______________ day of _______________, 2012 by and 
between The Town of Goffstown, NH hereinafter called "OWNER" and  
______________________________________________________________________doi
ng business as (an individual,) or (a partnership,) or (a corporation) hereinafter called 
"CONTRACTOR". 
 
WITNESSETH:  That for and in consideration of the payments and agreements hereinafter 
mentioned: 
  

1. The CONTRACTOR will commence and complete the 2012 Road Resurfacing 
hereafter called the PROJECT, as shown in the Notice to Proceed and as specified 
herein. 

  
2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor 

and other services necessary for the construction and completion of the PROJECT 
described herein. 

  
3. The CONTRACTOR will commence the work required by the CONTRACT 

DOCUMENTS within 5 (five) calendar days after the date of the NOTICE TO 
PROCEED and excavation in town roads shuts down from November 15th to April 
1st.  If the Contractor is unable to complete the list prior to winter shutdown, the 
Owner or Public Works Director, Owner’s representative, reserves the right to 
extend the contract time into the following spring to allow for proper completion 
of the tonnages as agreed upon in these contract documents.  The Town may 
allow paving operations after November 15th on a weather dependent basis.   

  
4. The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT 

DOCUMENTS and comply with the terms therein for the sum of 
$__________________________ or as shown in the BID schedule. 

   
5. The term "CONTRACT DOCUMENTS" means all documents contained in 2012 Road 

Resurfacing dated February 10, 2012 and the following addenda: 
   No._________ dated _________________________, 2011. 
   No._________ dated _________________________, 2011. 
   No._________ dated _________________________, 2011. 
   No._________ dated _________________________, 2011. 
   No._________ dated _________________________, 2011. 
   No._________ dated _________________________, 2011. 
  
6. The OWNER will pay to the CONTRACTOR in the manner and at such times as set 

forth in the Contract Documents in such amounts as required by the CONTRACT 
DOCUMENTS. 
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7. This Agreement shall be binding upon all parties hereto and their respective heirs, 
executors, administrators, successors, and assigns. 

 
IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by 
their duly authorized officials, this Agreement in two (2) copies, each of which shall be 
deemed an original on the date first above written. 
 
       OWNER: 
       FOR THE TOWN OF GOFFSTOWN  
(SEAL) 
ATTEST:      By        
Name  ____________________________   Name  
 
Title     ____________________________  Title        
 
        
 
       CONTRACTOR: 
(SEAL)             
Name ___________________________   

By        
Title __________________________   

Name        
        

Address       
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PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS: that 
 
______________________________________________________________________ 
     (Name of Contractor) 
______________________________________________________________________ 
     (Address of Contractor) 
a _____________________________________________, hereinafter called Principal and 
   (Corporation, Partnership, or individual) 
 
 ______________________________________________________________________ 
     (Name of Surety) 
______________________________________________________________________ 
     (Address of Surety) 
hereinafter called Surety, are held and firmly bound unto the Town of Goffstown, NH, 16 
Main Street, Goffstown, NH 03045 hereinafter called OWNER, in the penal sum of  
____________________________________________ Dollars, $(________________) 
in lawful money of the United States, for the payment of which sum well and truly to be 
made, we bind ourselves, successors, and assigns, jointly and severally, firmly by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the OWNER, dated the _______________ day of __________ 2012, a 
copy of which is hereto attached and made a part hereof for the 2012 Road Resurfacing. 
 
NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the 
undertakings, covenants, terms, conditions, and agreements of said contract during the 
original term thereof, and any extensions thereof which may be granted by the OWNER, 
with or without notice to the Surety and during the one guaranty period, and if he shall 
satisfy all claims and demands incurred under such contract, and shall fully indemnify and 
save harmless the OWNER from all costs and damages which it may suffer by reason of 
failure to do so, and shall reimburse and repay the OWNER all outlay and expense which 
the OWNER may incur in making good any default, then this obligation shall be void; 
otherwise to remain in full force and effect. 
 
PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and 
agrees that no change, extension of time, alteration or addition to the terms of the contract 
or to the WORK to be performed thereunder or the SPECIFICATIONS accompanying the 
same shall in any way affect its obligation on this BOND, and it does hereby waive notice of 
any such change, extension of time, alteration or addition to the terms of the contract or to 
the WORK or to the SPECIFICATIONS. 
 
PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal 
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, this instrument is executed in 2 counterparts each one of which 
shall be deemed an original, this the __________________day of _______________ 2012. 
 
ATTEST: 
       _______________________________ 
         (Principal) 
       
 (Principal Secretary) 
         By: ______________________________ 
         (Name and Title) 
(SEAL)        

______________________________ 
         (Address) 
        

______________________________ 
        

(Witness as to Principal) 
 
        
 (Address) 
 
__________________________________________________________________ 
 (Surety) 
 
         By:  ____________________________ 
ATTEST:        (Attorney-in-fact) 
 
__________________________________________________________________ 

(Witness as to Surety) 
 
__________________________________________________________________ 
 (Address) 
 
___________________________________________ 
 
NOTE:  Date of BOND must not be prior to date of Contract. If Principal is a Partnership, all 
partners should execute BOND. 
 
IMPORTANT:  Surety companies executing BONDS must appear on the Treasury 
Department's most current list (Circular 570 as amended) and be authorized to transact 
business in the State where the PROJECT is located. 
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PAYMENT BOND 
(In accordance with NH R.S.A., Chapter 447) 

 
 
KNOW ALL MEN BY THESE PRESENTS: that 
 
______________________________________________________________________ 
 (Name of Contractor) 
 
______________________________________________________________________ 
 (Address of Contractor) 
 
a _______________________________________, hereinafter called Principal and 
  (Corporation, Partnership, or Individual) 
 
_____________________________________________________________________ 
 (Name of Surety) 
 
______________________________________________________________________ 
 (Address of Surety) 
hereinafter called Surety, are held and firmly bound unto the Town of Goffstown, NH, 16 
Main Street, Goffstown, NH 03045 hereinafter called OWNER, in the penal sum of 
_________________________________________________Dollars, $(__________) 
in lawful money of the United States, for the payment of which sum well and truly to be 
made, we bind ourselves, successors, and assigns, jointly and severally, firmly by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the OWNER, dated the _______________ day of __________ 2012, a 
copy of which is hereto attached and made a part hereof for the 2012 Road Resurfacing. 
 
NOW, THEREFORE, if the Principal shall promptly make payment to any persons, firms, 
SUBCONTRACTORS, and corporations having any claim for labor performed or furnished, 
for equipment hired, including trucks, for material used and for fuels, lubricants, power, 
tools, hardware and supplies purchased by the Principal and used in carrying out the 
contract, and for labor and parts furnished upon the order of the Principal for the repair of 
equipment used in carrying out the contract, in accordance with the provisions of RSA 
447:15, 16, 17 and  18, and satisfy all claims and demands incurred under such contract, 
then this obligation shall be void; otherwise to remain in full force and effect. 
 
PROVIDED, FURTHER, that the notice required under this BOND to obtain benefits under 
this obligation by any person, firm, or corporation having any claim for labor performed, 
materials, machinery, tools, equipment or supplies, shall extend for a period of ninety (90) 
days after completion and acceptance of the work as provided in said contract with the 
OWNER.  Such notice shall consist of a statement of the claim and must be filed in the 
office of the Clerk of the Superior Court of the County within which the contract shall be 
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principally performed.  The Clerk of the Superior Court is required to send a copy of the 
statement of claim by mail to the Principal and Surety hereunder.  Any person, firm, or 
corporation shall within one (1) year after filing such claim file a petition in the Superior 
Court for the County within which the contract shall be principally performed to enforce the 
claim in accordance with the provisions and requirements of RSA 447:18. 
 
PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and 
agrees that no change, extension of time, alteration or addition to the terms of the contract 
or to the WORK to be performed thereunder or the SPECIFICATIONS accompanying the 
same shall in any way affect its obligation on this BOND, and it does hereby waive notice of 
any such change, extension of time, alteration or addition to the terms of the contract or to 
the WORK or to the SPECIFICATIONS. 
 
PROVIDED, FURTHER, that no final settlement between the OWNER and the Principal 
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, this instrument is executed in 2 counterparts each one of which 
shall be deemed an original, dated this the ________________ day of _______________ 
2012. 
 
ATTEST: 
       _______________________________ 

        (Principal) 
_______________________________ 
 (Principal Secretary) 
 
         By: ______________________________ 
(SEAL)        (Name and Title) 
 
       ______________________________ 
         (Address) 
 
       ______________________________ 
 
___________________________________________ 

(Witness as to Principal) 
 
___________________________________________ 
 (Address) 
 
___________________________________________ 
 
 
________________________________________________________________  
 (Surety) 
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         By: ____________________________ 
         (Attorney-in-fact) 
ATTEST:        
 
__________________________________________________________________ 
(Witness as to Surety) 
__________________________________________________________________ 
  (Address) 
__________________________________________________________________ 
 
 
NOTE:  Date of BOND must not be prior to date of Contract. If Principal is a Partnership, all 
partners should execute BOND. 
 
IMPORTANT:  Surety companies executing BONDS must appear on the Treasury 
Department's most current list (Circular 570 as amended) and be authorized to transact 
business in the State where the PROJECT is located. 
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NOTICE OF AWARD 
 
To: ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
PROJECT Description:  2012 Road Resurfacing 
 
 The OWNER has considered the BID submitted by you for the above described 
WORK in response to its Advertisement for Bids dated ____________________, 2012, and 
Information for Bidders. 
 
 You are hereby notified that your BID has been accepted for items in the amount of  
 
$_________________________. 
 
 You are required by the Information for Bidders to execute the Agreement and 
furnish the required CONTRACTOR's Performance BOND, Payment BOND and certificates 
of insurance within five (5) calendar days from the date of this Notice to you. 
 
 If you fail to execute said Agreement and to furnish said BONDS within five (5) days 
from the date of this Notice, said OWNER will be entitled to consider all your rights arising 
out of the OWNER's acceptance of your BID as abandoned and as a forfeiture of your BID 
BOND.  The OWNER will be entitled to such other rights as may be granted by law. 
 
 You are required to return an acknowledged copy of this NOTICE OF AWARD to the 
OWNER. 
 
 Dated this _______________ day of _______________, 2012 
        
         (Owner) 
 
       By ____________________________ 
 
       Title _________________________ 
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ACCEPTANCE OF NOTICE 
 
 Receipt of the above NOTICE OF AWARD is hereby acknowledged. 
 
by               
 
this the _________________________ day of _________________________, 2012. 
 
By              
 
Title               
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NOTICE TO PROCEED 
 
To:  _________________________________________________________________ 
   
Date: ______________________________ 
 
Project:  2012 Road Resurfacing 
 
    
 You are hereby notified to commence WORK in accordance with the Agreement 
dated ____________________, 2012 on or before ____________________, 2012 and 
excavation in town roads shuts down from November 15th to April 1st.  If the Contractor 
is unable to complete the list prior to winter shutdown, the Owner or Public Works 
Director, Owner’s representative, reserves the right to extend the contract time into 
the following spring to allow for proper completion of the tonnages as agreed upon 
in these contract documents.  The Town may allow paving operations after 
November 15th on a weather dependent basis.   
 
        

______________________________ 
         (Owner) 
       By ___________________________ 
 
       Title ________________________ 
 
  ACCEPTANCE OF NOTICE 

 

Receipt of the above NOTICE TO PROCEED 

is hereby acknowledged by 

         

this the   day of     , 2012 

By          

Title          
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 CHANGE ORDER 
 
NO:             
 
PROJECT: 2012 Road Resurfacing     DATE OF ISSUANCE:              
 
OWNER:                                                                                   

(NAME) 
 
              

(ADDRESS) 
 
 
CONTRACTOR:       OWNER'S PROJECT NO.            
 
CONTRACTOR FOR:                             ENGINEER:     
                            

ENGINEER PROJECT NO.              
 
              
 
You are directed to make the following changes in the Contract Documents. 
 
Description:  See Attached 
 
Purpose of Change Order:  See Attached 
 
Attachments:  (list documents supporting change) 
 

 
 CHANGE IN CONTRACT PRICE 
 
Original Contract Price                  

 
 CHANGE IN CONTRACT TIME 
 
Original Contract Time                                               
Days/Date 

 
Net Chng Previous Chng Order No    to     
                                         

 
Net Chng from Previous Chng Order 
 

 _________________  Days 
 
Contract Price Prior to Chng Order 
 
                                         

 
Contract Time Prior to Chng Order 
 
                                         

 
Net (increase/decrease) to Chng Order 
 
                                         

 
Net (increase/decrease) to Chng Order 
 
                                         

 
Contract Price w/all Appr'd Chng Orders 
 
                                         

 
Contract Time w/all Appr'd Chng Orders 
 
                                        

 
RECOMMENDED:                     APPROVED:                     APPROVED: 
 
               
Engineer                         Contractor                                             Owner                                          
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CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
 
OWNER'S Project No.     ENGINEER'S Project No.      
 
PROJECT: 2012 Road Resurfacing   
 
CONTRACTOR:                                                                   
 
Contract For:                                           Contract Date:            
  
This Certificate of Substantial Completion applies to all Work under the Contract 
Documents or to the following specified parts thereof: 
 
 
To:                                                                  

(OWNER) 
 
And To:                                                                  

(CONTRACTOR) 
 
The Work to which this Certificate allies has been inspected by authorized 
representatives of OWNER, CONTRACTOR and ENGINEER, and that Work is hereby 
declared to be substantially complete in accordance with the Contract Documents on        
 
                                          
 DATE OF SUBSTANTIAL COMPLETION 
 
A tentative list of items to be completed or corrected is attached hereto. This list may 
not be all-inclusive, and the failure to include an item in it does not alter the 
responsibility of CONTRACTOR to complete all the Work in accordance with the 
Contract Documents.  The items in the tentative list shall be completed or corrected by 
CONTRACTOR with       days of the above date of Substantial Completion. 
 
The responsibilities between OWNER and CONTRACTOR for security, operation, 
safety, maintenance, heat, utilities, insurance and warranties shall be as follows: 
 

OWNER RESPONSIBILITIES:  _______________________________________ 
 
________________________________________________________________ 

 
          CONTRACTOR RESPONSIBILITIES:        
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The following documents are attached to and made a part of this Certificate: 
 

Punch List: (See Attached)                                            
 
 

This certificate does not constitute an acceptance of Work not in accordance with the 
Contract Documents nor is it a release of CONTRACTOR'S obligation to complete the 
Work in accordance with the Contract Documents 
  
 
Executed by ENGINEER on:                                           
         (DATE) 
                                    
By:                                   
             (ENGINEER) 
 
 
 
CONTRACTOR accepts this Certificate of Substantial Completion on:                     
           (DATE)                         
 
By:         

(CONTRACTOR) 
 
 
 
OWNER accepts this Certificate of Substantial Completion on:      
                  (DATE)              
                                                               
By:         
   (OWNER)                       
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1. Contract and Contract Documents 
 

The Plans shall form part of this contract and the provisions thereof shall be as 
binding upon the parties hereto as if they were herein fully set forth.  The table of 
contents, titles, headings, running headlines and marginal notes contained herein 
and in said documents are solely to facilitate reference to various provisions of the 
Contract Documents and in no way affect, limit or cast light on the interpretation of 
the provisions to which they refer. 

 
2. Definitions 
 
 2.1 Addenda - Written or graphic instruments which modify or interpret the 

Contract Documents, Drawings and Specifications, by additions, deletions, 
clarifications or corrections. 

 
 2.2 Change Order - A written order to the Contractor authorizing an addition, 

deletion or revision in the Work within the general scope of the Contract 
Documents.   

 
 2.3 Contract Documents - The contract, including General Conditions, 

Supplemental General Conditions, Change Order, Plans, Specifications, and 
Addenda. 

 
 2.4 Contractor - The person, firm or corporation which shall perform the Work. 
 
 2.5 Owner - The person, firm or corporation named as such in the Contract 

Documents. 
 
 2.6 Owner - A public or quasi-public body or authority, corporation, association, 

partnership, or individual for whom the Work is to be performed. 
 
 2.7 Plans - The Contract Drawings, or exact reproductions thereof, which show 

the scope, character, dimensions and details of the work and which have 
been prepared or approved by the Owner. 

 
 2.8 Specifications - A part of the Contract Documents consisting of written 

descriptions of a technical nature of materials, equipment, construction 
systems, standards and workmanship. 

 
2.9  Special Conditions - Revisions or additions to these General Conditions or  
 Specifications applicable to an individual project. 
 
2.10 Supplemental General Conditions - Additions or modifications to these  

General Conditions supplying detailed information required for the project 
documents. 
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  2.11 Work - All labor necessary to produce the construction required by the 
Contract Documents, and all materials and equipment incorporated or to be 
incorporated in the Project. 

 
3. Additional Instructions and Detail Drawings 
 

The Contractor will be furnished additional instructions and detail drawings as 
necessary to carry out the work included in the contract.  The additional drawings 
and instructions thus supplied to the Contractor will coordinate with the Contract 
Documents and will be so prepared that they can be reasonably interpreted as part 
thereof.  The Contractor shall carry out the work in accordance with the additional 
detail drawings and instructions.  The Contractor and the Owner will prepare jointly 
(a) a schedule, fixing the dates at which special detail drawings will be required, 
such drawings, if any, to be furnished by the Owner in accordance with said 
schedule, and (b) a schedule fixing the respective dates for the submission of shop 
drawings, the beginning of manufacture, testing and installation of materials, 
supplies and equipment, and the completion of the various parts of the work; each 
such schedule to be subject to change from time to time in accordance with the 
progress of the work. 

 
 
4. Materials, Services, Facilities and Workmanship 
 
 4.1 Except as otherwise specifically stated in the Contract Documents, the 

Contractor shall provide and pay for all materials, labor, tools, equipment, 
water, light, power, transportation, superintendence, temporary construction 
of every nature, and all other services and facilities of every nature 
whatsoever necessary to execute, complete, and deliver the work within the 
specified time. 

 
 4.2 New Materials - Unless otherwise specifically provided for in the “Technical 

Specifications” of the Specifications, all workmanship, equipment materials 
and articles incorporated in the work shall be new and the best grade of the 
respective kinds for the purpose. 

 
 4.3 Equipment - The Contractor shall furnish to the Owner for approval the 

manufacturer's detailed specifications for all machinery, mechanical and other 
special equipment, which the Contractor contemplates installing together with 
full information as to type, performance characteristics, and all other pertinent 
information as required. 

 
 4.4 Materials - Materials specified by reference to the number or symbol of a 

specific standard, such as an A.S.T.M. Standard, AWWA Standard, a Federal 
Specification or other similar standard, shall comply with requirements in the 
latest revision thereof and any amendment or supplement thereto. 
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 4.5 Certification - For equipment or for materials, when requested by the Owner, 
the Contractor shall submit Certificates of Compliance, from the 
manufacturer, certifying that the equipment or the materials comply with the 
requirements of the specifications or the standards.  Such certification shall 
be in the following general form: 

 
  

5. Contractor's Warranty of Title to Materials 
  

No material, supplies, or equipment to be installed or furnished under this contract 
shall be purchased subject to any chattel mortgage or under a conditional sale, 
lease purchase or other agreement by which an interest therein or in any part 
thereof is retained by the seller or supplier.  The Contractor shall warrant good title 
to all materials, supplies, and equipment installed or incorporated in the work and 
upon completion of all work, shall deliver the same together with all improvements 
and appurtenances constructed or placed thereon by him to the Owner free from any 
claims, liens, or charges.  Neither the Contractor nor any person, firm or corporation 
furnishing any material or labor for any work covered by this Contract shall have any 
right to a lien upon any improvement or appurtenance thereon.  Nothing contained in 
this paragraph, however, shall defeat or impair the right of persons furnishing 
materials or labor to recover under any bond given by the Contractor for their 
protection or any rights under any law permitting such persons to look to funds due 
the Contractor in the hands of the Owner.  The provisions of this paragraph shall be 
inserted in all subcontracts and material contracts and notice of its provisions shall 
be given to all persons furnishing materials for the work when no formal contract is 
entered into for such materials. 

 
6. Inspection and Testing of Materials 
 
 6.1 All materials and equipment used in the construction of the project shall be 

subject to inspection and testing by the Owner in accordance with accepted 
standards at any and all times during manufacture or during the project 
construction and at any or all places where such manufacture is carried on. 

 
 6.2 The Contractor shall furnish promptly, upon a timely request by the Owner, all 

materials required to be tested.  All tests made by the Owner will be 
performed in such manner and sufficiently ahead of scheduled installation, as 
not to delay the work of the Contractor unnecessarily.  When required, testing 
of concrete, masonry, soils, pipe and pipe materials will be made in 
accordance with provisions in the appropriate part of the Specifications. 

 
 6.3 Material required to be tested which is delivered to the job site shall not be 

incorporated into the work until the tests have been completed and approval 
or acceptance is given in writing by the Owner. 
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 6.4 Each sample submitted by the Contractor shall carry an identification label 
containing such information as is requested by the Owner.  It shall also 
include a statement that the samples are representative of the remaining 
materials to be used on the project. 

 
 6.5 Approval of any materials shall be general only and shall not constitute a 

waiver of the Owner's right to demand full compliance with the contract 
requirements. 

 
  6.6 The Owner may, at his own discretion, undertake the inspection of materials 

at the source.  In the event plant inspection is undertaken, the following 
conditions shall be met: 

 
 a) The Owner shall have the cooperation and assistance of the Contractor 

and the producer with whom the Contractor has contracted for materials. 
 
 b) The Owner shall have full entry at all reasonable times to such parts of the 

plant as may concern the manufacture or production of the materials being 
furnished. 

 
 c) Adequate safety measures shall be provided and maintained at all times. 
 
 6.7 Except as otherwise specifically stated in the contract, the costs of sampling 

and testing will be divided as follows: 
 
 a) The Contractor shall furnish the Owner, without extra cost, all samples 

required for testing purposes.  All sampling and testing including the 
number and selection of samples will be decided by the Owner for his own 
information and use. 

 
 b) When testing of materials is specified in the appropriate section of the 

Specifications, the costs of same will be charged to and defrayed by the 
Owner as part of his fee, unless otherwise stated in the appropriate 
section of the Specifications.  However, costs of equipment performance 
tests shall be borne by the Contractor, as detailed in the appropriate 
section of the Specifications. 

 
 c) When the Contractor proposes an item as equal to the item or items 

specified, reasonable tests may, or may not be required by the Owner.  If 
the Owner requires tests of a proposed equal item, the Contractor will be 
required to assume all costs of such testing. 

 
 d) Normally, any item that fails to pass tests required by the Owner or by the 

Specifications will be rejected and shall be removed from the project site.  
However, if, upon request of the Contractor, retesting or further tests are 
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permitted by the Owner, the Contractor shall assume all costs related to 
such re-testing or further tests. 

 
 e) The Owner shall not, in any way, be charged for the manufacturer's costs 

in supplying certificates of compliance. 
  
7. "Or Equal" Clause, Substitutions, and Contractor's Options 
 
 7.1 Whenever a material, article, or piece of equipment is identified on the plans 

or in the specifications by reference to manufacturer's or vendor's names, 
trade names, catalogue numbers, etc., it is intended merely to establish a 
standard.  Any material, article, or equipment of other manufacturers and 
vendors, which will perform satisfactorily the duties imposed by the general 
design will be considered equally acceptable provided the material, article, or 
equipment so proposed is, in the opinion of the Owner, of equal quality and 
function.  The Owner will determine equality based on such information, tests, 
or other supporting data they may require of the Contractor. 

 
 7.2 Furthermore, upon acceptance and approval by the Owner of an equal 

product, it shall remain the responsibility of the Contractor to coordinate 
installation of the item with all other items to be furnished to assure proper 
fitting together of all items.  Similar responsibility applies to items that are left 
to the Contractor's option.  Any additional cost of equal items and any 
additional cost incidental to the coordination and/or fitting together of such 
items shall be borne by the Contractor at no extra cost to the Owner. 

 
 7.3 In the event that a specified or equal item is not available, or that delivery time 

is so long as to result in delays which are unacceptable to the Owner, the 
Contractor may propose a substitute item of less than equal performance and 
quality.  If this substitute is acceptable to the Owner, any difference in 
purchase cost or costs incidental to the installation of such an item will be 
negotiated between the parties. 

 
Neither equal nor substitute items shall be installed without written approval of 
the Owner. 

 
 
8. Patents 
 

8.1 The Contractor shall hold and save the Owner and their officers, agents, and 
employees harmless from liability of any nature, including cost and expenses 
for, or on account of, any patented or unpatented invention, process, article, 
or appliance manufactured or used in the performance of the contract, 
including its use by the Owner, unless otherwise specifically stipulated in the 
Contract Documents. 
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8.2 License or Royalty Fees 
 

License and/or Royalty Fees for the use of a process in the design of the 
project which is authorized by the Owner of the project must be reasonable, 
and paid to the holder of the patent, or his authorized licensee, direct by the 
Owner and not by or through the Contractor. 
 

 8.3 If the Contractor uses any design, device or materials in the construction 
methods for the project covered by letters, patent or copyright, the Contractor 
shall provide for such use by suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  It is mutually agreed and 
understood, that, without exception, the contract prices shall include all 
royalties or costs arising from the use of such design, device or materials, in 
any way involved in the work.  The Contractor and/or his Sureties shall 
indemnify and save harmless the Owner of the project from any and all claims 
for infringement by reason of the use of such patented or copyrighted design, 
device or materials or any trademark or copyright in connection with work 
agreed to be performed under this contract, and shall indemnify the Owner for 
any cost, expense or damage which it may be obliged to pay by reason of 
such infringement at any time during the prosecution of the work or after 
completion of the work. 

 
 
9. Contractor's Obligations 
 

The Contractor shall and will, in good workmanlike manner, do and perform all 
work and furnish and pay for all supplies and materials, machinery, equipment, 
facilities and means, except as herein otherwise expressly specified, necessary 
or proper to perform and complete all the work required by this Contract, and any 
and all supplemental plans and drawings, in accordance with the directions of the 
Owner as given from time to time during the progress of the work, whether or not 
the Contractor considers the direction in accordance with the terms of the 
Contract.  The Contractor shall furnish, erect, maintain and remove such 
construction plant and such temporary works as may be required.  The 
Contractor shall observe, comply with, and be subject to all terms, conditions, 
requirements, and limitations of the Contract Documents, and shall do, carry on 
and complete the entire work to the satisfaction of the Owner and the Owner. 

 
10. Weather Conditions 
 

In the event of temporary suspension of work, or during inclement weather, or 
whenever the Owner shall direct; the Contractor will, and will cause his 
subcontractors to protect carefully his and their work and materials against 
damage or injury from the weather.  If, in the opinion of the Owner, any work or 
material shall have been damaged or injured by reason of failure on the part of 
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the Contractor or any of his subcontractors to so protect his work, such materials 
shall be removed and replaced at the expense of the Contractor. 

 
11. Protection of Work and Property - Emergency 
 

11.1 The Contractor shall at all times safely guard the Owner's property from injury 
or loss in connection with this Contract.  He shall at all times safely guard and 
protect his own work, and that of adjacent property, from damage.  The 
Contractor shall replace or make good any such damage, loss or injury unless 
such be caused directly by errors contained in the Contract, or by the Owner, 
or his duly authorized representatives. 

 
11.2 The Contractor shall take all necessary precautions for the safety of 

employees on the work, and shall comply with all applicable provisions of 
Federal, State and Municipal safety laws and building codes to prevent 
accidents or injury to persons on, about or adjacent to the premises where the 
work is being performed.  He shall erect and properly maintain at all times, as 
required by the conditions and progress of the work, all necessary safeguards 
for the protection of workmen and the public and shall post danger signs 
warning against the hazards created by such features of construction as 
protruding nails, hoist, well holes, elevator hatchways, scaffolding, window 
openings, stairways, trenches and other excavations, and falling materials, 
and the Contractor shall designate a responsible member of his organization 
on the work, whose duty shall be the prevention of accidents.  The name and 
position of any person so designated shall be reported to the Owner by the 
Contractor.  The person so designated shall be available by phone during 
non-working hours. 

  
11.3 In case of emergency that threatens loss or injury of property, and/or safety of 

life, the Contractor will be allowed to act, without previous instructions from 
the Owner, in a diligent manner.  He shall notify the Owner immediately 
thereafter.  Any claim for compensation by the Contractor due to such extra 
work shall be promptly submitted in writing to the Owner for approval. 

 
11.4 When the Contractor has not taken action but has notified the Owner of an 

emergency threatening injury to persons or damage to the work or any 
adjoining property, the Contractor shall act as instructed or authorized by the 
Owner. 

 
 The intention is not to relieve the CONTRACTOR from acting, but to provide 

for consultations between OWNER and CONTRACTOR in an emergency that 
permits time for such consultations. 

 
11.5 The amount of reimbursement claimed by the Contractor on account of any 

emergency action shall be determined in the manner provided in Article 17 
(extra work and change orders) of the General Conditions. 
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12. Inspection of Work for Conformance with Plans and Specifications 
 
 12.1 Inspection - For purposes already specified and for any other purpose, the 

Owner and their agents and employees may enter upon the work and the 
premises used by the Contractor, and the Contractor shall provide safe and 
proper facilities therefor.  The Owner shall be furnished with every reasonable 
facility for ascertaining that the work is in accordance with the requirements 
and intention of this contract, even to the extent of uncovering or taking down 
portions of finished work. 

 
 12.2 Conformance - During its progress and upon its completion, all work shall 

conform to the location, lines, levels, and grades indicated on the drawings or 
established on the site by the Owner and shall be built in a thoroughly 
substantial and workmanlike manner, in accordance with the drawings and 
specifications and the supplementary directions given from time to time by the 
Owner.  In no case will any work in excess of the requirements of the 
drawings and specifications be paid for unless ordered in writing by the 
Owner. 

 
 12.3 Unauthorized Work 
 

(a) Work not according to Plans and Specifications:  work considered by the 
Owner to be outside of or different from the Plans and Specifications and 
done without instruction by the Owner, or in the wrong location, or done 
without proper lines or levels, may be ordered to be uncovered or 
dismantled. 

 
(b) Work done in the absence of the Owner or his agent: similarly such work 

performed in the absence of the Owner or his agent, may be ordered to 
be uncovered or dismantled. 

 
(c) Should the work thus exposed or examined prove satisfactory, the 

uncovering or dismantling and the replacement of material and 
rebuilding of the work shall be considered as "EXTRA WORK". 

 
(d) Should the work thus exposed or examined prove to be unsatisfactory 

the uncovering or dismantling and the replacement of material and 
rebuilding of the work shall be at the expense of the Contractor. 

 
13. Reports, Records, and Data 
 

The Contractor shall submit to the Owner such schedule of quantities and costs, 
progress schedules, reports, estimates, records and other data as the Owner may 
request concerning work performed or to be performed under this contract. 
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14. Superintendence by Contractor 
 

At the site of the work the Contractor shall employ a competent construction 
superintendent or foreman who shall have full authority to act for the Contractor.  It 
is understood that such representative shall be acceptable to the Owner and shall 
be one who can be continued in that capacity for the particular job involved unless 
the superintendent / foreman ceases to be on the Contractor's payroll. 

 
 
15. Extra Work and Change Orders 
 
 15.1 The Owner may at any time by written order and without notice to the 

Sureties require the performance of such extra work or changes in the work 
as may be found necessary or desirable.  The amount of compensation to 
be paid to the Contractor for any extra work so ordered shall be made in 
accordance with whichever of the following plans the Owner elects:  (1) a 
price agreed upon between the parties and stipulated in the order for the 
extra work, or (2) a price determined by adding 15% to the "reasonable 
cost" of the extra work performed, such "reasonable cost" to be determined 
by the Owner in accordance with the following paragraph. 

  
 15.2 In arriving at the "reasonable cost" for the purposes of (2) above, the Owner 

shall include the reasonable cost to the Contractor of all materials used, of 
all labor, both common and skilled, of foreman, trucks, and the fair-market 
rental rate for all machinery and equipment for the period employed directly 
on the work.  The reasonable cost for extra work shall include the cost to the 
Contractor of any additional insurance that may be required covering public 
liability for injury to persons and property, the cost of Workmen's 
Compensation Insurance, Federal Social Security, and any other extra work 
shall not include any cost or rental of small tools, buildings, or any portion of 
the time of the Contractor, his project supervisor or his superintendent, as 
assessed upon the amount of extra work, these items being considered 
covered by the fifteen percent (15%) added to the reasonable cost.  
Furthermore, in addition to the fifteen percent (15%) compensation added to 
the "reasonable cost", the Contractor will be entitled to the documented cost 
for the increase of the premium on the bond for the extra work which is 
approved and authorized by the Owner. 

 
 15.3 In the case of extra work which is done by subcontractors, whether these 

are under the specific contract items provided herein, or otherwise if so 
approved by the Owner, the fifteen percent (15%) added to the reasonable 
cost of the work will be allowed only to the subcontractor.  On such work, an 
additional percentage of the reasonable cost (before addition of the 15%) 
will be paid to the Contractor for his work in directing the operations of the 
subcontractor, for administrative supervision, and for any overhead 
involved.  Such percentage shall be in accordance with the following 
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schedule: Reasonable cost up to and including $50,000 - 10%, $50,000 to 
and including $100,000 - 7 1/2%; greater than $100,000 - 5%. 

 
 15.4 The Owner may authorize minor changes or alterations in the work not 

involving extra cost and not inconsistent with the overall intent of the 
Contract Documents.  These may be accomplished by a written Field Order.  
However, if the Contractor believes that any minor change or alteration 
authorized by the Owner entitles him to an increase in the contract price, the 
Contractor may make a claim therefore as provided in Article 21. 

 
16. Time for Completion  
 

16.1 The Contractor agrees that said work shall be prosecuted regularly, 
diligently, and uninterrupted at such rate of progress as will insure full 
completion thereof within the time agreed upon.  It is expressly understood 
and agreed, by the Contractor, that the time for the completion of the work 
described herein is a reasonable time for the completion of the same, taking 
into consideration the average climatic range and usual industrial conditions 
prevailing in this locality. 

 
16.2 It is further agreed that time is of the essence of each and every portion of 

this contract and of the specifications wherein a definite and certain length 
of time is fixed for the performance of any act whatsoever; and where under 
the Contract an additional time is allowed for the completion of any work, 
the new time limit fixed by such extension shall be of the essence of this 
contract.  Provided, that the Contractor shall not be charged with liquidated 
damages or any excess cost when the Owner determines that the 
Contractor is without fault and the Contractor's reasons for the time 
extension are acceptable to the Owner; Provided, further, that the 
Contractor shall not be charged with liquidated damages or any excess cost 
when the delay in completion of the work is due: 

 
 (a) To any preference, priority or allocation order duly issued by the 

Government; 
 
 (b) To unforeseeable cause beyond the control and without the fault or 

negligence of the Contractor, including, but not restricted to, acts of God, 
or of the public enemy, acts of the Owner, acts of another Contractor in 
the performance of a contract with the Owner, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and severe weather; 

 
 (c) To any delays of subcontractors or suppliers occasioned by any of the 

causes specified in subsections (a) and (b) of this article: 
 
 16.3 Provided, further, that the Contractor shall promptly notify the Owner in 

writing if the causes of the delay, who shall ascertain the facts and extent of 
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the delay, and notify the Contractor within a reasonable time of their 
decision in the matter. 

 
 
17. Defective Work 
 
 17.1 The Contractor shall promptly remove from the premises all materials and 

work condemned by the Owner as failing to meet contract requirements, 
whether incorporated in the work or not, and the Contractor shall promptly 
replace and re-execute his own work in accordance with the contract and 
without expense to the Owner and shall bear the expense of making good 
all work of other contractors destroyed or damaged by such removal or 
replacement. 

 
 17.2 All removal and replacement work shall be done at the Contractor's 

expense.  If the Contractor does not take action to remove such condemned 
work and materials within 30 days after written notice, the Owner may 
remove them and store the material at the expense of the Contractor.  If the 
Contractor does not pay the expense of such removal and storage within 
ten days time thereafter, the Owner may, upon ten days written notice, sell 
such materials at an auction or through private sale and shall pay to the 
Contractor any net proceeds thereof, after deducting all the costs and 
expenses that should have been borne by the Contractor. 

 
18. Subsurface Conditions Found Different 
 

Should the Contractor encounter subsurface and/or latent conditions at the site 
materially differing from those shown on the Plans or indicated in the 
Specifications, the Contractor shall immediately give notice in writing or if verbally, 
with confirmation in writing as soon as possible, to the Owner of such conditions 
before they are disturbed.  The Owner will thereupon promptly investigate the 
conditions, and if the Owner finds that they materially differ from those shown on 
the Plans or indicated in the Specifications, to the extent that changes in design 
are necessary or quantities differ considerably from those indicated in the plans 
and specifications, the Owner will at once make such changes as the Owner may 
find necessary.  Any increase or decrease of cost resulting from such changes 
shall be adjusted in the manner provided in Article 17.  (Extra Work and Change 
Orders). 

 
19. Claims for Extra Cost 
 
 19.1 No claim for extra work or cost shall be allowed unless the same was done 

in pursuance of a written order of the Owner approved by the Owner as 
aforesaid, and the claim presented with the first estimate after the changed 
or extra work is done.  When work is performed under the terms of Article 
17, the Contractor shall furnish satisfactory bills, payrolls and vouchers 
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covering all items of cost and when requested by the Owner, and give the 
Owner access to accounts relating thereto. 

 
 19.2 If the Contractor claims that any instructions by drawings or otherwise 

issued after the date of the Contract involve extra cost under the Contract, 
the Contractor shall give the Owner written notice thereof after the receipt of 
such instruction, but in any event before proceeding to execute the work, 
except an emergency situation endangering life or property, and the 
procedure shall then be as provided for under Article 17, "Extra Work & 
Change Orders".  No such claim shall be valid unless so made. 

 
20. Right of the Owner to Terminate Contract 
 
 20.1 In the event that any of the provisions of this contract are violated by the 

Contractor, or by any of his subcontractors, the Owner may serve written 
notice upon the Contractor and the Surety of its intention to terminate the 
contract.  Such notices are to contain the reasons for such intentions to 
terminate the contract, and unless, within ten (10) days after the serving of 
such notice upon the Contractor, such violation or delay shall cease, and 
satisfactory arrangement for correction be made, the Contract shall, upon 
the expiration of said ten (10) days cease and terminate.  In the event of any 
such termination, the Owner shall immediately serve notice thereof upon the 
Surety and the Contractor and the Surety shall have the right to take over 
and perform the contract; provided, however, that if the Surety does not 
commence performance thereof within ten (10) days from the date of the 
mailing to such Surety of notice of termination, the Owner may take over the 
work and prosecute the same to completion by contract or by force account 
for the account and at the expense of the Contractor and the Contractor and 
his Surety shall be liable to the Owner for any excess cost occasioned the 
Owner thereby, and in such event the Owner may take possession of and 
utilize in completing the work, such materials, appliances, and plant as may 
be on the site of the work and necessary therefor. 

 
 20.2 If the Contractor should be judged as bankrupt, or if the Contractor should 

make a general assignment for the benefit of his creditors, or if a receiver 
should be appointed on account of his insolvency, or if the Contractor 
should persistently or repeatedly refuse or should fail, except in cases for 
which extensions or time are provided, to supply enough properly skilled 
workmen or materials, or if the Contractor should fail to make payments to 
subcontractors or for material or labor, so as to affect the progress of the 
work, or persistently be guilty of a substantial violation of the contract, then 
the Owner, upon the written notice of the Owner that sufficient cause exists 
to justify such action may, without prejudice to any other right or remedy and 
after giving the Contractor and his Surety seven days written notice, 
terminate the employment of the Contractor and take possession of the 
premises and of all materials, tools, equipment and other facilities installed 
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on the work and paid for by the Owner, and finish the work by whatever 
method deem expedient.  In the case of termination of this contract before 
completion from any cause whatever, the Contractor, if notified to do so by 
the Owner, shall promptly remove any part or all of his equipment and 
supplies from the property of the Owner.  The Owner shall have the right to 
remove such equipment and supplies at the expense of the Contractor.  If 
such expense shall exceed such unpaid balance, the Contractor shall pay 
the difference to the Owner.  The expense incurred by the Owner as herein 
provided, and the damage incurred through the Contractor's default, shall 
be certified by the Owner. 

 
 20.3 Where the contract has been terminated by the Owner, said termination 

shall not affect or terminate any of the rights of the Owner against the 
Contractor or his Surety then existing or which may thereafter accrue 
because of such default.  Any retention or payment of monies by the Owner 
due the Contractor under the terms of the contract, shall not release the 
Contractor or his Surety from liability for his default. 

 
21. Construction Schedule and Periodic Estimates 
 

21.1 Before starting the work and from time to time during its progress, as the 
Owner may request, the Contractor shall submit to the Owner a written 
description of the methods the Contractor plans to use in doing the work 
and the various steps the Contractor intends to take. 

 
21.2 The Contractor shall prepare and submit to the Owner (a) a written schedule 

fixing the dates at which additional drawings, if any, will be required and (b) 
a written schedule fixing the respective dates for the start and completion of 
various parts of the work.  The submittal of these original schedules is 
stated in an appropriate section of the Specifications.  Each such schedule 
shall be subject to review and change from time to time during the progress 
of the work. 

 
22. Payments to the Contractor  
 
 22.1 Progress Payments 
 

The Owner will, once a month and within Thirty (30) days of receipt of a 
certificate of payment from the Contractor, make a progress payment to the 
Contractor on the basis of an estimate of the total amount of work done to 
the time of such estimate and the value thereof as prepared by the 
Contractor and approved by the Owner. The progress payment shall be on 
a form agreeable to both the OWNER and the CONTRACTOR. 

 
 22.2 Care and Protection of Materials and Work 
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All material and work covered by partial payments made shall thereupon 
become the sole property of the Owner, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the 
care and protection of materials and work upon which payments have been 
made or the restoration of any damaged work, or as a waiver of the right of 
the Owner to require the fulfillment of all of the terms of the contract. 

 
 22.3 Owner's Right to Withhold Certain Amounts and Make Application Thereof 
 

The Contractor agrees to indemnify and save the Owner harmless from all 
claims growing out of the lawful demands of subcontractors, laborers, 
workmen, mechanics, material providers, and furnishers of machinery and 
parts thereof, equipment, power tools and all supplies, including 
commissary, incurred in the furtherance of the performance of this contract.  
The Contractor shall, at the Owner's request, furnish satisfactory evidence 
that all obligations of the nature hereinabove designated have been paid, 
discharged, or waived.  If the Contractor fails so to do, then the Owner may, 
after having served written notice on the said Contractor either pay unpaid 
bills of which the Owner has written notice, direct, or withhold from the 
Contractor's unpaid compensation a sum of money deemed reasonably 
sufficient to pay any and all such lawful claims until satisfactory evidence is 
furnished that all liabilities have been fully discharged whereupon payment 
to the Contractor shall be resumed, in accordance with the terms of this 
Contract but in no event shall the provisions of this sentence be construed 
to impose any obligations upon the Owner to either the Contractor or his 
Surety.  In paying any unpaid bills of the Contractor, the Owner shall be 
deemed the agent of the Contractor, and any payment so made by the 
Owner shall be considered as a payment made under the contract by the 
Owner to the Contractor and the Owner shall not be liable to the Contractor 
for any such payments made in good faith. 

 
23. Acceptance and Payment 
 
 23.1 Substantial Completion and Payment Therefore 
 

Substantial completion shall be that point at which the work has been 
completed to the extent that the Owner may occupy and make use of the 
project (or potion of the project) for which it was intended.  Upon substantial 
completion there may be minor items, such as seeding, landscaping, etc., 
yet to be completed or items of work to be corrected.  All drainage systems 
and base pavement will be in place. 
 
Upon receipt of written notice from the Contractor that the work is 
substantially complete, the Owner will promptly make an inspection, and 
when the Owner finds the work acceptable under the terms of the contract 
and the contract substantially completed, the Owner will issue a dated 
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certificate, and a punch list of all items to be completed or corrected, over 
his own signature, stating that the work required by this contract has been 
substantially completed and is accepted by him under the terms and 
conditions thereof.  The Owner shall set a reasonable time limit to complete 
or correct the punch list items as part of the Substantial Completion 
Certificate. 
 
The general guarantee period for the work substantially completed shall 
begin on the date certified by the Owner. 

 
 23.2 Final Completion and Payment Therefor 
 

Final completion shall be that point at which all work on the project or 
portion of the project has been completed, all defective work has been 
corrected, and clean up has been accomplished.  Unless a certificate of 
substantial completion has been issued, the general guarantee period shall 
begin upon certification by the Owner of final completion. 

 
 23.3 Final Acceptance 

 
Following the termination of the general guarantee period for the entire 
project which has been certified completed or substantially completed, the 
Owner, through the Engineer, may, at the option of either, make a final 
inspection of all or portions of the project.  When it is found that the work is 
still acceptable, and that no work has become defective under the terms of 
the contract, the Owner will accept the entire project and make final 
payment, including therein any monies retained during the guarantee 
period. 

 
 23.4 If, however, the inspection discloses any work in whole or in part, as being 

unsatisfactory, the Owner will give the Contractor the necessary instructions 
for correction of such work, and the Contractor shall immediately comply 
with and execute such instructions.  Upon correction of the work, another 
inspection will be made which shall constitute the final inspection provided 
the work has been satisfactorily completed. 

  
 23.5 Before issuance of final payment, the Contractor, if required in the Special 

Conditions, shall certify in writing to the Owner that all payrolls, material 
bills, and other indebtedness connected with the work have been paid, or 
otherwise satisfied, except that in case of disputed indebtedness or liens, if 
the Contract does not include a payment bond, the Contractor may submit 
in lieu of certification of payment a surety bond in the amount of the 
disputed indebtedness or liens, guaranteeing payment of all such disputed 
amounts, including all related costs and interest in connection with said 
disputed indebtedness or liens which the Owner may be compelled to pay 
upon adjudication. 
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 23.6 If after the work has been substantially completed, full completion thereof is 

materially delayed through no fault of the Contractor and the Owner so 
certifies, the Owner may, upon certificate of the Owner, and without 
terminating the Contract, make payment of the balance due for the portion 
of the work fully completed and accepted.  Such payment shall be made 
under the terms and conditions governing final payment, except that it shall 
not constitute a waiver of claims. 

 
 23.7 The acceptance by the Contractor of final payment shall be and shall 

operate as a release to the Owner of all claims and all liability to the 
Contractor for all things done or furnished in connection with this work and 
for every act and neglect of the Owner and others relating to or arising out 
of this work.  No payment, however, final or otherwise, shall operate to 
release the Contractor or his Sureties from any obligations under this 
contract of the Performance and Payment Bond. 

 
24. Payments by Contractor 
 

The Contractor shall pay (a) for all transportation and utility services not later than 
the 20th day of the calendar month following that in which services are rendered, 
(b) for all materials, tools, and other expendable equipment to the extent of 90% of 
the cost thereof, not later than the 20th day of the calendar month following that in 
which such materials, tools, and equipment are delivered at the site of the project, 
and the balance of the cost thereof not later than the 30th day following the 
completion of that part of the work in or on which such materials, tools, and 
equipment are incorporated or used, and (c) to each of his subcontractors, not later 
than the 5th day following each payment to the Contractor, the respective amounts 
allowed the Contractor on account of the work performed by his subcontractors to 
the extent of each subcontractor's interest therein. 

 
25. Insurance 
 

The Contractor shall not commence work under this contract until the Contractor 
has obtained all the insurance required under this article and such insurance has 
been approved by the Owner, nor shall the Contractor allow any subcontractor to 
commence work on his subcontract until the insurance required of the 
subcontractor has been so obtained and approved. 

  
 25.1 Compensation Insurance 
 

The Contractor shall procure and shall maintain during the life of this contract 
Workmen's Compensation Insurance as required by applicable State law for all of 
his employees to be engaged in work at the site of the project under this contract 
and, in case of any such work, the Contractor shall require the subcontractor 
similarly to provide Workmen's Compensation Insurance for all of the latter's 
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employees to be engaged in such work unless such employees are covered by the 
protection afforded by the Contractor's Workmen's Compensation Insurance.  In 
case any class of employees engaged in hazardous work on the project under this 
contract is not protected under the Workmen's Compensation Statute, the 
Contractor shall provide and shall cause each subcontractor to provide adequate 
employer's liability insurance for the protection of his employees that are not 
otherwise protected. 

 
 25.2 Contractor's Public Liability and Property Damage Insurance and Vehicle 

Liability Insurance 
 

The Contractor shall procure and shall maintain, during the life of this 
contract, Contractor's Public Damage Insurance and Vehicle Liability 
Insurance in the amounts specified in Article 27.8. 

 
 25.3 Subcontractor's Public Liability and Property Damage Insurance and 

Vehicle Liability Insurance 
 

The Contractor shall either (1) require each of his subcontractors to procure 
and to maintain, during the life of his subcontract, Subcontractor's Public 
Liability and Property Damage Insurance and Vehicle Liability Insurance of 
the type and in the amounts specified in Article 27.8 or, (2) insure the 
activities of his subcontractors in his policy, specified in Article 27.2, by 
listing the subcontractor as an "Additional Insured." 

 
 25.4 Scope of Insurance and Special Hazards 
 

The insurance required under Articles 27.2 and 27.3 shall provide adequate 
protection for the Contractor and his subcontractors, respectively, against 
damage claims which may arise from operations under this contract, 
whether such operations be by the insured or by anyone directly or indirectly 
employed by him and, also against any of the special hazards which may be 
encountered in the performance of this contract as enumerated in the 
Special Conditions. 

 
 25.5 Proof of Carriage of Insurance 
 

The Contractor shall furnish the Owner with certificates showing the type, 
amount, class of operations covered, effective dates and dates of expiration 
of policies.  Such certificates shall also contain substantially the following 
statement:  "The insurance covered by this certificate will not be canceled or 
materially altered, except after ten (10) days written notice has been 
received by the Owner". 

 
 25.6 Builder's Risk Insurance (Fire and Extended Coverage) 
  NOT PART OF THIS CONTRACT 
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Until the project is completed and accepted by the Owner, the Contractor is 
required to maintain Builder's Risk type Insurance (fire and extended 
coverage) on a 100 percent (100%) completed value basis on the insurable 
portion of the project for the benefit of the Owner, the Contractor, and 
subcontractors as their interests may appear. 

 
 25.7 Owner's Protective Liability Insurance 
 

The Contractor shall procure and furnish to the Owner and maintain during 
the life of this Contract complete Owner's Protective Liability Insurance for 
Bodily Injury Liability Insurance and for Property Damage Liability 
Insurance. 

 
 25.8 Minimum Insurance Requirements 
 
  The minimum limits of liability of such insurance shall be as follows: 
 

a) General (Comprehensive) Liability of such insurance shall be as 
follows: 

 
   Bodily Injury or Death - Each Person $  1,000,000 
   Bodily Injury or Death - Each Accident $  1,000,000 
   Property Damage - Each Accident $     500,000 
   Aggregate     $  2,000,000 
 
  b) Automobile and Truck Liability 
 
   Bodily Injury or Death - Each Person $  1,000,000 
   Bodily Injury or Death - Each Accident $  1,000,000 
   Property Damage - Each Accident $  1,000,000 
   Aggregate     $  2,000,000 
 
  c) Owner's Protective Liability 
 
   Bodily Injury (each occurrence)  $  1,000,000 
   Property Damage, including Explosion, 
   Collapse and Underground Coverage - 
    each occurrence   $  1,000,000 
   Aggregate     $  2,000,000 
 
  d) Subcontractors General Liability 
   Each Occurrence    $  1,000,000 
   Aggregate     $  2,000,000 
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e) Railroad Protective Public and Property Damage Liability (if 
applicable) 

   Each Occurrence    $ 1,000,000 
   Aggregate     $ 2,000,000 
 
 
26. Contract Security 
 
 26.1 The Contractor shall furnish a Performance Bond in an amount at least 

equal to one hundred percent (100%) of the contract price agreed upon as 
security for the faithful performance of this contract and also a Payment 
Bond in an amount not less than one hundred percent (100%) of the 
contract price or in a sum not less than that prescribed by State, or local 
law, as security for the payment of all persons performing labor on the 
project under this contract and furnishing materials in connection with this 
contract.  The Performance Bond and the Payment Bond may be in one or 
in separate instruments in accordance with local law. 

 
 26.2 Bonds must be issued through a resident agent licensed to do business in 

the State of New Hampshire. 
 
27. Additional or Substitute Bond 
 

If at any time the Owner for justifiable cause shall be or become dissatisfied with 
any Surety or Sureties, for the Performance or Payment Bonds, the Contractor 
shall within five (5) days after notice from the Owner, substitute an acceptable 
bond (or bonds) in such form and sum and signed by such other Surety or Sureties 
as may be satisfactory to the Owner.  The Contractor shall pay the premiums on 
such bond.  No further payments shall be deemed due nor shall be made until the 
new Surety or Sureties shall have furnished such an acceptable bond to the 
Owner. 

 
28. Assignments 
 

The Contractor shall not assign the whole or any part of this contract or any 
monies due or to become due hereunder without written consent of the Owner.  In 
case the Contractor assigns all or any part of any monies due or to become due 
under this contract, the instrument of assignment shall contain a clause 
substantially to the effect that it is agreed that the right of the assignee in and to 
any monies due or to become due to the Contractor shall be subject to prior claims 
of all persons, firms and corporations for services rendered or materials supplied 
for the performance of the work called for in this contract. 

  
29. Mutual Responsibility of Contractors 
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If, through acts of neglect on the part of the Contractor, any other Contractor or any 
subcontractor shall suffer loss or damage on the work, the Contractor agrees to 
settle with such other Contractor or subcontractor by agreement or arbitration if 
such other Contractor or subcontractors will so settle.  If such other Contractor or 
subcontractor shall assert any claim against the Owner on account of any damage 
alleged to have been sustained, the Owner shall notify the Contractor, who shall 
indemnify and save harmless the Owner against any such claim. 

 
30. Subcontracting 
 
 30.1 The Contractor may utilize the services of specialty subcontractors on those 

parts of the work which, under normal contracting practices, are performed 
by specialty subcontractors. 

 
 30.2 The Contractor shall not award any work to any subcontractor without prior 

written approval of the Owner. 
 
 30.3 The Contractor shall be as fully responsible to the Owner for the acts and 

omissions of his subcontractors, and of persons either directly or indirectly 
employed by them, as the Contractor is for the acts and omissions of 
persons directly employed by the Contractor. 

 
 30.4 The Contractor shall cause appropriate provisions to be inserted in all 

subcontracts relative to the work to bind subcontractors to the Contractor by 
the terms of the General Conditions and other Contract Documents insofar 
as applicable to the work of subcontractors and to give the Contractor the 
same power in regard to terminating any subcontract that the Owner may 
exercise over the Contractor under any provision of the Contract 
Documents. 

 
 30.5 Nothing contained in this contract shall create any contractual relation 

between any subcontractor and the Owner. 
 
31. Authority of Owner and His Representatives 
 

31.1 The Owner will have the authority to suspend the work wholly or in part for 
such periods as deemed necessary due to the failure of the Contractor to 
correct conditions unsafe for the workmen or the general public; for failure to 
carry out provisions of the contract; for failure to carry out orders; for 
conditions considered unsuitable for the prosecution of the work, including 
unfit weather; or for any other condition or reason deemed to be in the 
public interest. 

 
 The purpose of the above articles is not in any way to relieve the 

CONTRACTOR of his responsibilities for the safety of workmen or general 
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public in the execution of the work.  Attention is drawn to Article 13 of these 
Conditions which refers to the safety obligations of the CONTRACTOR. 

 
 The ENGINEER, acting on behalf of the OWNER, has the authority to 

enforce corrective action for work not in accordance with the specifications 
or for conditions that are determined unsafe. 

 
 The OWNER shall give all orders and directions contemplated under the 

contract and specifications, relative to the execution or the work.  The 
Owner shall determine the amount, quality, acceptability, and fitness of the 
several kinds of work and materials which are to be paid for under this 
contract and shall decide all questions which may arise in relation to said 
work and the construction thereof.  The Owner's estimates and decisions 
shall be final and conclusive, except as herein otherwise expressly 
provided.  In case any question shall arise between the parties thereto 
relative to said contract or specifications, the determination or decision of 
the Owner shall be a condition precedent to the right of the Contractor to 
receive any money or payment for work under this Contract affected in any 
manner or to any extent by such question. 

 
 In addition, the ENGINEER, acting on behalf of the OWNER is to ensure 

that the work is in accordance with the contract documents; the Owner is 
not held responsible, however, for the methods of construction, sequences, 
schedules and procedures in the execution of the work.  The OWNER does 
have the opportunity under 33.1 to reject the method of construction, work 
plan, schedule, procedures, as the Owner thinks appropriate. 

 
 In any and all claims against the ENGINEER or the OWNER, or any of their 

agents or employees, by any employee of the CONTRACTOR, any 
SUBCONTRACTOR, anyone directly or indirectly employed by any of them, 
may be liable, the indemnification obligation shall not be limited in any way 
by any limitation on the amount or type of damages, compensation or 
benefits payable by or for the CONTRACTOR or any SUBCONTRACTOR 
under workmen's compensation acts, disability benefit acts or other 
employee benefits acts. 

 
 The obligation of the CONTRACTOR under this paragraph shall not extend 

to the liability of the OWNER, his agents or employees arising out of the 
preparation or approval of maps, DRAWINGS, opinions, reports, surveys, 
CHANGE ORDERS, designs or SPECIFICATIONS. 

 
 The Owner shall decide the meaning and intent of any portion of the 

specifications and of any plans or drawings where the same may be found 
obscure or be in dispute.  Any differences or conflicts in regard to their work 
which may arise between the Contractor under this Contract and other 
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contractors performing work for the Owner shall be adjusted and determined 
by the Owner. 

 
31.2 The Owner may appoint such assistants and representatives as desired, 

and they shall be granted full access to the work under the Contract.  They 
shall have the authority to give directions pertaining to the work or to the 
safety and convenience of the public, to approve or reject materials, to 
suspend any work that is being improperly performed, to make 
measurements of quantities, to keep records of costs, and otherwise 
represent the Owner.  The Contractor may, however, appeal from their 
decision to the Owner himself, but any work done pending settlement is at 
the Contractor's own risk. 

  
 Except as permitted and instructed by the Owner, the assistants and 

representatives are not authorized to revoke, alter, enlarge, relax, or release 
any requirements of these specifications, nor to issue instructions contrary 
to the plans and specifications.  They are not authorized to act as 
superintendents or foremen for the Contractor, or to interfere with the 
management of the work by the Contractor.  Any advice which the 
assistants or representatives of the Owner may give the Contractor shall not 
be construed as binding the Owner in any way, nor releasing the Contractor 
from the fulfillment of the terms of the contract. 

 
 All transactions between the Contractor and the representative of the Owner 

which are liable to protest or where payments are involved shall be made in 
writing. 

 
32. Stated Allowances 
 
 The Contractor shall include in his contract price any cash allowances stated in the 

Supplemental General Conditions or Special Conditions.  The Contractor shall 
purchase the "Allowed Materials" as directed by the Owner on the basis of the 
lowest and best bid of at least three competitive bids.  If the actual price for 
purchasing the "Allowed Materials" is more or less than the "Cash Allowance", the 
contract price shall be adjusted accordingly.  The adjustment in contract price shall 
be made on the basis of the purchase price without additional charges for 
overhead, profit, insurance or any other incidental expenses.  The cost of 
installation of the "Allowed Materials" shall be included in the applicable sections of 
the Contract Specifications covering the work. 

 
33. Use of Premises, Removal of Debris, Sanitary Conditions 
 
 The Contractor expressly undertakes at his own expense: 
 
 to take every precaution against injuries to persons or damage to property; 
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 to store his apparatus, materials, supplies and equipment in such orderly fashion at 
the site of the work as will not unduly interfere with the progress of his work or the 
work of any other contractors; 

 
 to place upon the work or any part thereof only such loads as are consistent with 

the safety of that portion of the work; 
 
 to clean up frequently all refuse, rubbish, scrap materials, and debris caused by his 

operations, to the end that at all times the site of the work shall present a neat, 
orderly and workmanlike appearance; 

 
 before final payment to remove all surplus material, falsework, temporary 

structures, including foundations thereof, plant of any description and debris of 
every nature resulting from his operations, and to put the site in a neat orderly 
condition; 

  
 to effect all cutting, fitting or patching of his work required to make the same to 

conform to the plans and specifications and, except with the consent of the Owner, 
not to cut or otherwise alter the work of any other Contractor; 

 
 to provide and maintain in a neat, sanitary condition such toilet accommodations 

for the use of his employees as may be necessary to comply with the requirements 
of the State and local Boards of Health, or of other bodies or authorities having 
jurisdiction. 

 
34. Quantities of Estimate 
 
 Wherever the estimated quantities of work to be done and materials to be 

furnished under this contract are shown in any of the documents, they are given for 
use in comparing bids and the right is especially reserved except as herein 
otherwise specifically limited, to increase or diminish them as may be deemed 
reasonably necessary or desirable by the Owner to complete the work 
contemplated by this contract, and such increase or diminution shall in no way 
vitiate this contract, nor shall any such increase or diminution give cause for claims 
or liability for damages. 

 
35. Lands and Rights-of-Way 
 
 35.1 Prior to the start of construction, the Owner will obtain all lands and rights-

of-way necessary for carrying out and completing the work to be performed 
under this contract. 

 
 35.2 The Contractor shall not (except after written consent from the proper 

parties) enter or occupy with men, tools, materials, or equipment, any land 
outside of the rights-of-way or property of the Owner.  A copy of the written 
consent shall be given to the Owner. 
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36. General Guaranty 
 

Neither the final certificate of payment nor any provision in the Contract 
Documents, nor partial or entire occupancy of the premises by the Owner, shall 
constitute an acceptance of work not done in accordance with the Contract 
Documents or relieve the Contractor of liability in respect to any express 
guaranties or responsibility for faulty materials or workmanship.  The Contractor 
shall remedy any defects in the work and pay for any damage to other work 
resulting therefrom, which appear within the guaranty period one year from the 
certified date of completion or substantial completion of the work unless a longer 
period is specified.  The Owner will give notice of observed defects with 
reasonable promptness. 

 
37. Errors and Inconsistency in Contract Documents 
 

Any provisions in any of the Contract Documents that may be in conflict with the 
paragraphs in these General Conditions shall be subject to the following order of 
precedence for interpretation. 

 
(1) Supplementary General Conditions will govern General Conditions. 
  
(2) Technical Specifications will govern Supplementary General Conditions and 

General Conditions. 
 
(3) Plans will govern Technical Specifications, Supplementary General 

Conditions and General Conditions. 
 
(4) Special Conditions will govern Plans, Technical Specifications, 

Supplementary General Conditions and General Conditions. 
 

The Contractor shall take no advantage of any apparent error or omission in the 
plans or specifications.  In the event the Contractor discovers such an error or 
omission, the Contractor shall immediately notify the Owner.  The Owner will then 
make such corrections and interpretations as may be deemed necessary for 
fulfilling the intent of the plans and specifications. 

 
38. Notice and Service Thereof 
 
 Any notice to the Contractor from the Owner relative to any part of this Contract will 

be in writing and will be considered delivered and the service thereof completed, 
when said notice is mailed, by certified or registered mail, to the said Contractor at 
his last given address, or delivered in person to the said Contractor or his 
authorized representative on the work. 

 
39. Required Provisions Deemed Inserted 
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 Each and every provision of law and clause required by law to be inserted in this 

Contract shall be deemed to be inserted herein and the Contract shall be read and 
enforced as though it were included herein, and if through mistake or otherwise 
any such provision is not inserted, or is not correctly inserted, then upon the 
application of either party the contract shall forthwith be physically amended to 
make such insertion or correction. 

 
40. Safety and Health Regulations 
 
 This project is subject to all of the Safety and Health Regulations (CFR 29, Part 

1926, and all subsequent amendments) as promulgated by the U.S. Department of 
Labor on April 6, 1979, unless otherwise noted.  Contractors are urged to become 
familiar with the requirements of these regulations. 

 
41. Use and Occupancy Prior to Final Acceptance by Owner (Beneficial Occupancy) 
 

 41.1 General 
 
 Use and occupancy of the project, prior to substantial completion and before 

final acceptance of the entire project, shall be a condition of this contract.  
  
 The provision stated above does not restrict use and access of the Owner 

obligated to perform work within the limits of the Project under legal 
contractual agreement, providing access and use do not infringe upon the 
work of this Contract. 

 
41.2 Warranty Period 

   
 a. Pavement:  Upon issuance of certificate of substantial completion, the 

warranty period shall extend for two (2) years. 
 
 
42. Suspension of Work 
 
 42.1 The Owner may, at any time and without cause, suspend the Work or any 

portion thereof for a period of not more than 120 days by notice in writing to 
the Contractor and the Owner which shall fix the date on which Work shall 
be resumed.  The Contractor will resume the work on the date so fixed.  The 
Contractor will be allowed an increase in the Contract Price or an extension 
of the Contract Time, or both, directly attributable to any suspension if the 
Contractor makes a claim therefor as provided in Articles 18 and 21. 

 
 42.2 In the event of a suspension of Work initiated by the Contractor for any 

reason including, but not limited to, winter shut-down, settlement of claims, 
delay in delivery of materials, the Owner shall receive thirty (30) days prior 
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notice, in writing, giving detailed reasons for the suspension of work and an 
approximate date of resumption of work. 

 
43. Signs 
 
 The Contractor shall furnish and erect such signs as are required and described in 

the Traffic Control and Construction Signs section. 
 
44. Public Convenience and Traffic Control 
 

44.1 The Contractor shall at all times so conduct his work as to assure the least 
possible obstruction to traffic.  The safety and convenience of the general 
public and the residents along the project route and the protection of 
persons and property shall be provided for by the Contractor.  The 
Contractor shall be responsible for proper and timely notification to local 
residents before making any interruptions of their access. 

 
44.2 Fire hydrants and water holes for fire protection on or adjacent to the project 

site shall be kept accessible to the fire apparatus at all times, and no 
obstructions shall be placed within 10 feet of any such facility.  No footways, 
gutters, sewer inlets, or portions of highways adjoining the project site shall 
be obstructed more than is necessary.  In the event that all or part of a 
roadway is officially closed to traffic during construction, the Contractor shall 
provide and maintain safe and adequate traffic accommodations, 
satisfactory to the Owner, for residences and businesses along and 
adjacent to the roadway so closed. 

 
44.3 When the maintenance of traffic is considered by the Owner to be of minor 

significance, certain contracts may not show this work as a pay item.  In 
such cases, the Contractor shall bear all expense of maintaining traffic over 
the sections of road undergoing improvement and of constructing and 
maintaining such approaches, crossings, intersections, and other features 
as may be necessary, without direct compensation. 

 
45. Town Coordination 
 

This Contract requires coordination and cooperation with all others working 
within the site area, including but not limited to, building contractors; 
municipal representatives; various contractors; utility companies (i.e. Public 
Service of New Hampshire, Fairpoint, cable television, etc); local and State 
agency personnel; and all others to whom access may not be restricted.   

  
46. Maintenance During Construction 
 

46.1 The Contractor shall maintain the work during construction and until the 
project is accepted.  This maintenance shall constitute continuous and 
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effective work prosecuted day by day, with adequate equipment and forces, 
to the end that roads or structures are kept in satisfactory condition at all 
times. 

 
46.2 All cost of maintenance work during construction and before the project is 

accepted shall be included in the unit prices bid on the various pay items 
and the Contractor will not be paid an additional amount for such work. 

 
46.3 If the Contractor, at any time, fails to comply with the provisions above, the 

Owner may direct the Contractor to do so.  If the Contractor fails to remedy 
unsatisfactory maintenance within the time specified in any such order, the 
Owner may immediately cause the project to be maintained and the entire 
cost of this maintenance will deducted from money due or to become due 
the Contractor on this contract. 

 
47. Cooperation with Utilities  
 

47.1 The Owner will notify all utility companies, all pipe line owners, or other 
parties affected, and endeavor to have all necessary adjustments of the 
public or private utility fixtures, pipe lines, and other appurtenances within or 
adjacent to the limits of construction made as soon as practicable. 

 
47.2 Water lines, gas lines, wire lines, service connections, water and gas meter 

boxes, water and gas valve boxes, light standards, cableways, signals, and 
all other utility appurtenances within the limits of the proposed construction 
which are to be relocated or adjusted are to be moved by the owners of 
such utilities at their expense, except as may otherwise be provided for in 
the Special Conditions or as noted on the plans. 

 
47.3 It is understood and agreed that the Contractor has considered all of the 

permanent and temporary utility appurtenances in their present or relocated 
positions as evident on the site, and that no additional compensation will be 
allowed for any delays, inconvenience, or damage sustained by him due to 
any interference from such utility appurtenances or the operation of moving 
them. 

 
48. Work Performed at Night, on Weekends and Holidays 
 

48.1 No work will be permitted at night or on weekends or holidays except as 
approved in writing by the Owner, or as provided elsewhere in these 
documents, and provided such work is not in violation of a local ordinance.  
All work shall be completed by 4:00 pm on Fridays unless approved by the 
Engineer.  Prior to the close of work, the project shall be placed in the best 
possible condition for the comfort and safety of the traveling public, and 
arrangements shall be made for responsible personnel to maintain the 
project in the above conditions.  If working at night, the Contractor shall 
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provide flood lighting sufficient to insure the same degree of accuracy of 
workmanship and the same conditions regarding safety as would be 
achieved in daylight. 

 
48.2 Whenever Memorial Day, or Fourth-of-July is observed on a Friday or a 

Monday and during the weekend of Labor Day, the Contractor will be 
required to suspend work for the three calendar days.  Prior to the close of 
work, the project shall be placed in the best possible condition for the 
comfort and safety of the traveling public, and arrangements shall be made 
for responsible personnel to maintain the project in the above conditions. 

  
49. Laws to be Observed 
 
 The Contractor shall keep fully informed of all Federal and State laws, all local 

laws, ordinances, and regulations, and all orders and decrees of bodies of tribunals 
having any jurisdiction or authority, which in any manner affect those engaged or 
employed on the work, or which in any way affect the conduct of the work.  He 
shall at all times observe and comply with all such laws, ordinances, regulations, 
orders, and decrees; and shall protect and indemnify the Owner and its 
representatives against any claim or liability arising from or based on the violation 
of any such law, ordinance, regulation, order, or decree, whether by himself or his 
employees. 

 
50. Permits 
 

50.1 Control of Pollution Due to Construction 
 

(a) During construction, the Contractor shall take precautions sufficient to 
avoid the leaching or runoff of polluting substances such as silt, clay, 
fuels, oils, bitumens, calcium chloride and any other polluting materials 
which are unsightly or which may be harmful to humans, fish, or other 
life, into groundwater and surface waters of the State. 

 
(b) In waters used for public water supply or used for trout, salmon, or 

other game or forage fish spawning or nursery, control measures must 
be adequate to assure that turbidity in the receiving water will be 
increased not more than 10 standard turbidity units (s.t.u.) in the 
absence of other more restrictive locally-established limitations, unless 
otherwise permitted by the NHDES.  In no case shall the classification 
for the surface water be violated unless otherwise permitted by the 
NHDES. 

 
(c) In water used for other purposes, the turbidity must not exceed 25 

s.t.u. unless otherwise permitted by the NHDES. 
 
51. Indemnification 
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 The Contractor will indemnify and hold harmless the Owner and the Owner and 

their agents and employees from and against all claims, damages, losses and 
expenses including attorney's fees arising out of or resulting from the performance 
of the Work, provided that any such claims, damage, loss or expense if attributable 
to bodily injury to or destruction of tangible property including the loss of use 
resulting therefrom: and is caused in whole or in part by any negligent or willful act 
of omission of the Contractor, and Subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable. 

 
52. Arbitration 
  
 Any controversy arising out of or relating to this contract or the breach thereof shall 

be settled by arbitration.  The parties shall select an arbitrator.  The arbitrator shall 
adopt appropriate arbitration rules similar to the American Arbitration Association 
or any other arbitration procedure.  The place of arbitration shall be in the town/city 
within which the contract shall be principally performed.  The arbitration hearing 
shall be held within thirty (30) days after the notice of arbitration is delivered by one 
party to the other party.  In the event the parties are unable to agree on the 
arbitrator then application can be made to the Superior Court for the County within 
which the contract shall be principally performed under RSA Chapter 542. 

 
 
 

END OF SECTION 
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SPECIAL CONDITIONS 
 

 
1. CONTRACTOR'S EMERGENCY SERVICE 
 

A. Any CONTRACTOR whose place of business is located beyond the 
vicinity of the site of the work and who does not maintain local 
headquarters 24 hours a day must make satisfactory arrangements with 
the OWNER to service emergencies or complaints which may occur at 
night, over the weekend, or when the job is shut down.  If the Contractor 
does not, the OWNER may make arrangements and the cost will be 
charged to the CONTRACTOR. 

 
B. Before the final estimate is certified for payment, the CONTRACTOR shall 

make similar arrangements to cover the guarantee period. 
 
2. WORK AREA 
 

A. In general, the limit of work lines will be property and easement lines and 
represent the bounds within which the CONTRACTOR shall perform all 
construction operations.  Rights to occupy or use additional lands which 
may be desired or required by the CONTRACTOR for access to the work 
area or for erection of temporary structures, storage of materials or 
additional working space shall be obtained by the CONTRACTOR at no 
additional cost to OWNER.  Approval to use or store materials on land of 
the OWNER shall be obtained from the OWNER. 

 
B.       The CONTRACTOR shall not disturb any property pins or markers during 

construction.  If a property pin or marker is disturbed, the CONTRACTOR 
shall be responsible for restoring the pin or marker to its proper location 
via a licensed land surveyor. 

 
3. WORK IN FREEZING WEATHER 
 

A. Unless written permission is given, work liable to be affected by frost shall 
be suspended during freezing weather.  When work proceeds in such a 
condition, the CONTRACTOR shall provide approved facilities for heating 
the materials and for protecting the finished work. 

 
4. PROTECTION OF WORK 
 

A. The CONTRACTOR shall be held responsible for the maintenance and 
protection of all work installed under this Contract prior to acceptance by 
the OWNER. 

 
B. The cost of repairs, if any, will be borne by the CONTRACTOR, and will 

not be considered as an additional expense to the OWNER.  If the repair 
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is to one of the OWNER's systems, the CONTRACTOR shall reimburse 
the OWNER for any assistance, including, but not limited to: supervision, 
labor, equipment, and material. 

 
5. LOCAL TRAFFIC 
 

A. The CONTRACTOR shall maintain one-way local traffic at all times.  In the 
event that road closure is absolutely necessary, the OWNER (Public 
Works and Police Departments) shall be notified at least 72 hours (3 
working days) in advance.  The maximum duration of the closure shall be 
specified with this notification.  The CONTRACTOR shall coordinate 
school bus traffic with the School District. 

  
6. INSURANCE 
 

A. The CONTRACTOR and any of his subcontractors shall name the 
OWNER and the OWNER as Additional Insured for all insurance policies. 

 
7. SUBSTANTIAL COMPLETION/WARRANTY 
 

A. The OWNER shall have beneficial use of completed systems of the 
Project prior to the Project Substantial Completion date.  However, the 
warranty periods for completed systems shall begin on the Project 
Substantial Completion date.  Furthermore, the OWNER will not be 
required to request for the beneficial use prior to the Project Substantial 
Completion date.  The CONTRACTOR shall provide a two year warranty 
for all work performed as described in Section 41 of the General 
Conditions.    

 
8. MISCELLANEOUS WORK 
 

A. The CONTRACTOR shall submit a schedule of values for Miscellaneous 
Work with the Bid Proposal for review by the OWNER and the OWNER. 

 
9. FLAG PERSON CERTIFICATION 
 

A. The CONTRACTOR shall utilize certified flaggers for this project when 
traffic control is necessary. 

 
10.   ON-SITE INSPECTION AND TOWN COORDINATION 
 

Prior to submitting proposals, Bidders are advised to meet with the Public Works 
Department (603) 497-3617 ext. 26, Mike Hillhouse, Assistant Director of Public 
Works for the following: 
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A. Review general Work requirements and, in particular, that portion of the 
Work for which detail Plans have not been furnished with the Bidding 
Documents. 

 
B. Field inspection of Work areas to determine particulars in accomplishing 

Work and to gain a full understanding of the intent of the Contract 
Documents. 

 
C.       Coordinate prior to beginning any paving or reclaim work within the Town. 
 

11. ASPHALT CEMENT ADJUSTMENT 
 
A. All bid items involving asphalt concrete mixtures listed in this “hot 

bituminous pavement” document containing asphalt cement will be subject 
to a price adjustment. This adjustment will take effect when the monthly 
price of asphalt cement as furnished by the New Hampshire Department 
of Transportation Bureau of Materials and Research differs from the base 
price contained in the proposal by more than ten percent of the base price.  
 
The price adjustment will be based on the percent virgin asphalt cement 
stated in the Approved Mix Design containing the maximum percentage of 
reclaimed asphalt pavement.  In the event of breakdown or unforeseen 
circumstances other than weather, an Approved Virgin Mix Design may be 
used.  The price adjustment will then be based on the total percent of 
virgin asphalt cement in the approved design. 

 
The base price of asphalt cement for this contract is: 

 
    $565.00 per ton English projects  
 

B. The monthly price of asphalt cement will be furnished to the Town of 
Goffstown by the NH Department of Transportation Bureau of Materials 
and Research on the first business day following the 14th calendar day of 
each month.  
 

C. The contract prices of Hot Bituminous Pavement will be paid under the 
respective items in the contract. The price adjustment, as provided herein, 
upwards or downwards, will be made at the end of each month in which 
the work was accomplished as follows: 

 
[Monthly price minus the base price] X [Approved Mix Design percent of 
virgin asphalt] X [tons of pavement used] 
 
When no item for asphalt Cement Adjustment is included in the contract 
no adjustments will be made. 

 
END OF SECTION 
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Technical Specifications 
 

 
Section 01000 Summary of Work  
Section 01025 Measurement and Payment 
 
Section 02000 Traffic Control and Construction Signs 
 
Section 03150 Reclaim Bituminous Concrete Pavement 
Section 03300 Bituminous Concrete Pavement 
Section 03350 Bituminous Concrete Curbing 
Section 03500          Asphalt Sidewalks 
 
Section 03700  Blending Driveways 
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 SECTION 01000 
 
 SUMMARY OF WORK 
 
 
PART 1.00 GENERAL 
 
1.01 PROJECT IDENTIFICATION 
 

A. The project name is the 2012 Road Resurfacing. 
 
1.02 DESCRIPTION OF WORK 
 

A. Approximately 16,000 tons of asphalt pavement is to be installed on various 
roads within the community, at times to be mutually agreed between the 
Town and the Contractor, allowing maximum flexibility for scheduling. 
Traffic control personnel to be provided by the contractor; trimming 
driveways and intersection joints, covering catch basins and sweeping of 
road prior to the placement of asphalt will also be contractor's responsibility. 
 Rolling the pavement after placement will be contractor's responsibility.  
The Contractor will be required to provide the proper equipment 
consistent with industry standard; i.e. a drum type cold milling machine, a 
grader, a paver with a minimum basic 10 foot screed (without extensions), 
a static steel-wheeled roller of 10 ton capacity and/or a dual vibratory steel 
drum roller, plus a self-propelled pneumatic-tired roller with 2,000 lb 
minimum operating weight per wheel; and only equipment listed on the 
State of New Hampshire’s approved equipment list will be allowed.  Luting 
the edges of the asphalt, full width machine applied tack coat covering, 
providing flares at intersections, filling in the gore of "Y" intersections and 
blending driveway aprons, where required, will be considered as "machine 
method." The Town is also requesting, a square yard price, for cold 
planning/milling on approximately 28,000 square yards of roadway.  

 
The Town is also seeking a price for roadway reclamation.  The Town has 
approximately 38,000 sq yd of in-house reclamation to complete. Grading 
behind the reclaimer is essential.  The compaction of the reclaimed road 
requires the use of a high compaction sheep’s foot roller.  The contractor 
will also be responsible to provide a fine-grading touch up just prior to the 
placement of the base asphalt. 

 
 B. The CONTRACTOR shall provide complete systems, tested and ready for 

use. 
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1.03 COORDINATION 
 
 A. The requirements of this Contract include complete coordination with 

Utility standards, construction specifications and site representatives. 
 

B. This Contract requires coordination and cooperation with all others 
working within the site area, including but not limited to, building 
contractors; municipal representatives; various contractors; utility 
companies (i.e. Public Service of New Hampshire, Fairpoint, cable 
television, etc); local and State agency personnel; and all others to whom 
access may not be restricted.   

 
C. This Contract requires coordination with emergency service providers 

such as Police and Fire Departments within the Town. 
 
D. Prior to submitting proposals and commencing paving or reclaim 

operations, Bidders are advised to meet with the Public Works 
Department (603) 497-3617 ext. 26, Mike Hillhouse, Assistant Director of 
Public Works. 

  
PART 2.00 GRADING 
   

A. Rough grading - shall be reasonably even and free from irregularities, and 
shall provide positive drainage away from structures without ditching or 
pools.  Proper allowances shall be made for paving. 

 
B. Fine grading - shall bring the surface to the true line and grade required.  

The areas fine graded for loaming and seeding shall be raked to remove 
all stones and other unsatisfactory materials and shall be suitably 
compacted. 

 

END OF SECTION 
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SECTION 01025 
 

MEASUREMENT AND PAYMENT 
 

PART 1.00 GENERAL 
 
1.01 DESCRIPTION 
 

A. This section describes the measurement and payment for the Work to be 
completed under each bid item in the Proposal.  Work specified but not 
specifically designated as a Bid Item is considered incidental. 

 
B. Payment Procedures are described in the Agreement, General Conditions, 

Purchase Orders, and / or as determined during the Pre-construction 
meeting. 

 
C. All pay items include miscellaneous work and cleanup necessary for the 

successful completion of work described in these specifications. 
 
D. Payment for "extra work", authorized in writing by the ENGINEER shall be 

made upon completion of the "extra work" to the satisfaction of the 
ENGINEER and in the amount agreed upon at the time of authorization.  
Terms of such payment shall be as stated in the General Conditions. 
 

E. No separate payment shall be made for any of the work outlined under 
Division 1 except for certain items as noted below. 

 
F. No separate payment shall be made for coordination of any water and gas 

line relocation work with Keyspan/National Grid or Goffstown Village 
Water Precinct as required by the OWNER.   
 

 
1.02 DESCRIPTION OF PAY ITEMS 

 
A. Hot Bituminous Pavement (Items 1-3) 
 

1. Hot bituminous pavement, including binder and wear courses, shall 
be measured and paid for by the ton in-place as required by the 
plans.  The price shall include shall constitute full compensation for 
all labor, materials and equipment in connection with this item.     
 

2. The placement of tack coat, trimming of pavement joints and 
sweeping of the road shall be incidental to the unit cost per ton. 

 
3. The placement Temporary Pavement Markers (TPMs), including 

labor cost, one time installation after pavement placement, removal 
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and disposal, shall be incidental to the unit cost per ton for 
pavement, both binder and wear courses. 

 
4. See Specification Section 03300 for more detail. 

 
B.        Asphalt Milling (Item 4)  
 

1. Measurement and Payment shall be by the square yard as 
determined by the actual surface measurements of lengths and 
widths of the bituminous areas removed. The price shall include 
shall constitute full compensation for all labor, materials and 
equipment in connection with this item. 
 

2. Price shall include removal of millings by contractor and area swept 
each day after milling operations are completed. 

 
3. See Specification Sections 03300 for more detail. 

 
              C.        Reclamation (Item 5)  

 
1. Measurement and Payment shall be by the square yard for properly 

graded and compacted reclaimed stabilized base as directed by the 
ENGINEER.  The price shall include shall constitute full 
compensation for all labor, materials and equipment in connection 
with this item. 

 
2. CaCl2 is subsidiary to the cost of reclaiming asphalt when required 

by the ENGINEER. 
 

3. Water used for dust control and proper compaction shall be 
incidental to the work. 
 

4. See Specification Sections 03150 for more detail. 
 
D. Adjusting Drainage/ Sewer Manholes (Item 6) 

 
1. Measurement and Payment shall be for each manhole cover 

lowered and raised.  Covers shall be lowered and plated prior to 
placing of shim or base course.  Prior to placement to wear course 
covers will be raised to specified height as required. The price shall 
include shall constitute full compensation for all labor, materials and 
equipment in connection with this item. 
 

2. Manholes shall be raised with red brick courses up to 1 foot max.  
Precast concrete rings will only be allowed when structures must be 
raised greater than 1 foot. 
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3. Majority of this item will be associated with Mast Road Paving. 

 
E.       Adjusting Catch Basins (Item 7) 
 

1. Measurement and Payment shall be for each catch basin that 
needs to be raised or lowered to hold curb reveal and to line up 
with final grade of road. The price shall include shall constitute full 
compensation for all labor, materials and equipment in connection 
with this item. 
 

2. Majority of this item will be associated with Mast Road Paving. 
 

F. Chip/Mill Around Catch Basins (Item 8) 
 

1. Measurement and Payment shall be for each catch basin that 
needs to be chipped or milled around prior to wear course 
placement. The price shall include shall constitute full 
compensation for all labor, materials and equipment in connection 
with this item. 
 

2. Majority of this item will be associated with Mast Road Paving. 
 

G. Sidewalk Paving (Items 9) 
 

1. Measurement and Payment for sidewalks will be per square yard 
complete in-place and approved by Town Engineer.  The price shall 
include full compensation for all labor, materials and equipment in 
connection with this item. 
 

2. Sidewalks shall be machine placed 3 inches minimum in two (2) 
lifts. 
 

3. All required testing shall be at the expense of the CONTRACTOR. 
 

4. See Specification Section 03500 for more detail. 
 
H. Bituminous Curbing (Item 10) 
 

1. Measurement and payment for bituminous curbing will be per linear 
foot complete in-place.  The price shall include full compensation 
for all labor, materials and equipment in connection with this item. 

 
2. See Specification Section 03350 for more detail. 

 
I. Machine Placed Trench Patch (Item 11) 
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1. Hot bituminous pavement, including binder and wear courses, shall 

be measured and paid for by the ton in-place as required by the 
plans.  The price shall include shall constitute full compensation for 
all labor, materials and equipment in connection with this item. 

 
2. See Specification Section 03300 for more detail. 

 
J. Hand Placed Asphalt (Item 12) 
 

1. Hot bituminous pavement, including binder and wear courses, shall 
be measured and paid for by the ton in-place as required by the 
plans.  The price shall include shall constitute full compensation for 
all labor, materials and equipment in connection with this item. 
 

2. The trimming of pavement joints shall be incidental to the unit cost 
per ton. 

 
3. The saw cut or milling of driveways shall be incidental to the unit 

cost per ton. 
 

4. See Specification Section 03300 for more detail. 
 

 END OF SECTION 
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SECTION 02000 
 

TRAFFIC CONTROL AND CONSTRUCTION SIGNS 
 
PART 1.00 GENERAL 
 
1.01 DESCRIPTION OF WORK 
 
 A. The Work under this Section includes the furnishing of all labor, 

equipment, appliances and materials and performing all operations in the 
maintenance of traffic. 

 
 B. This Work shall consist of furnishing, erecting and maintaining temporary 

traffic signs and supports and permanent regulatory signs. 
 
 C. All work is to be done in accordance with the provisions of the "Manual On 

Uniform Traffic Control Devices" and the State of New Hampshire Traffic 
Control Handbook. 

 
PART 2.00 PRODUCTS 
 
 None this Section. 
 
PART 3.00 EXECUTION 
 
 A. Maintenance of traffic shall be accomplished by the use of certified 

flaggers as required to direct traffic through or around the Work or as 
ordered. Wherever construction severely restricts the flow of traffic in 
frequently traveled roads traffic control is to be performed by qualified 
uniformed police officers.   

 
 B. Maintenance of traffic shall consist of providing and maintaining 

construction signs, barricades, delineators, lights, flashers and other 
warning devices as required or as ordered by the ENGINEER.  
Determining the necessary detour(s) and sign package(s) will be the 
responsibility of the Contractor. 

 
 C. Traffic control devices shall be new or like new.  Plans and signs shall be 

submitted to the ENGINEER and approved prior to start of work. 
 
 D. Construction signs will be placed at each approach of the work zone and 

at intersections coming into the work zone to adequately warn traffic.  If 
flaggers are used, additional warning signs will be placed. 

 
 E. If acceptable traffic control is not maintained, then the ENGINEER can 

suspend all work.  
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PART 4.00 MEASUREMENT AND PAYMENT 
 
 A. Payment for traffic control, personnel and signage is incidental to the cost 

of all operations involved with completion of the work.  Signs shall include 
all posts, stands, and hardware. 

 
END OF SECTION 
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 SECTION 03150 
 
 RECLAIM BITUMINOUS CONCRETE PAVEMENT 
 
PART 1.00 GENERAL 
 
1.01 DESCRIPTION OF WORK 
 

A. This specification assumes a job completely contracted out which is not 
the case for this 2012 Road Resurfacing Bid.  In-house DPW forces will 
be utilized for portions of the reclaim work such as placing geotextile 
fabric.  For pricing purposes, use Section 3.02.2 Method B provided the 
finished product meets the final specification.   A second pass may be 
required to meet specification.  The Town does not use the Calcium 
Chloride injection.  The contractor will rough grade the reclaimed roadway 
to allow the passage of traffic.  If fabric is needed, DPW forces will place 
the geotextile below the reclaimed material.  When that is complete, the 
contractor will bring in a sheepfoot roller for final compaction, then fine 
grading before placement of base course pavement.   

 
B. Provide scarifying, if necessary and pulverizing of the existing bituminous 

concrete pavement material and gravel base to a minimum depth of ten 
inches (10") or at least two inches (2") below the pavement thickness as 
required, or ordered by the OWNER. 

 
1.02 QUALITY ASSURANCE 
 
 A. Standards shall be the NHDOT Standard Specifications for Bridges and 

Highway Construction, Section 306. 
 
1.03 JOB CONDITIONS 
 
 A. Weather limitations shall be as indicated in NHDOT "Standard 

Specifications", Section 306.3.11.2. 
 

B. Reclaim pavements under reasonably dry conditions to prevent siltation. 
 
1.04 EQUIPMENT 
 

A. Equipment required for this Section must have the capability of changing 
forward speed and the depth of cut; be equipped with four wheel drive; 
perform in forward and reverse; have a cutting rotor with a minimum width 
of 8’; capable of cutting and pulverizing in both the up and down 
directions; and have a minimum capability of pulverizing to a minimum 
depth of 12”. 
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PART 2.00 PRODUCTS 
 
2.01 GENERAL 
 
 A. The reclaimed material shall consist of the pulverized existing pavement 

and blended with the underlying gravel base with additional crushed 
gravel, as determined by the ENGINEER. 

 
 B. The pavement depths may vary along the length of the roadways of the 

Project.   
 
 C. Reclaim material shall conform to the following gradation of finished 

materials: 

 
Sieve Size 

 Percent Passing 
By Weight 

3"  100 

1-1/2"  80-100 

3/4"  55-90 

#4  40-70 

   
C. Additional stone as required to meet the above shall meet Section 304 of 

the NHDOT "Standard Specifications" for additional crushed gravel 
gradation. 
 

D. Additional asphalt as required shall meet Section 702 of the NHDOT 
"Standard Specifications" for additional asphalt. 
 

E. Reclaimed stabilized base shall have a minimum bitumen content of 1.5 
percent. 

 
 E. Conform to NHDOT "Standard Specifications" for liquid calcium chloride 

(CaCl2). 

 
 F. Gradation shall be determined on the total sample prior to extraction by 

AASHTO T 27.  Bitumen content shall be determined on that portion of 
the sample which passes 3/4 inch sieve by AASHTO T164. 

 
PART 3.00 EXECUTION 
 
3.01 PREPARATION 
 
 A. Lower or remove all utility castings, if necessary, prior to the start of any 

work. Protect specific utilities to assure access to water mains, gravity 
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sewers, storm drainage and any other utility during construction. 
 
 C. The limits of pavement reclamation are generally from pavement edge to 

pavement edge or as directed by the ENGINEER.  The CONTRACTOR 
will furnish controls to govern grading and crowning the reclaimed 
materials within the required limits. 

 
 D. Pulverize or scarify pavements and base gravel to provide a reasonably 

consistent reclaimed material. 
 
 D. Process reclaimed pavement using scarifying or planing mill equipment, a 

traveling rotary hammermill or other alternate reclaimer equipment.  Rock 
crushers shall not be allowed as alternate equipment. 

 
 E. Care should be exercised to save all pavement materials for reclaiming, if 

trenches are constructed prior to the reclaiming process. 
 
3.02 RECLAIM PROCESS 
 

A. The Owners reserve the right to determine the method to be used based 
on conditions presented during the initial pass of the reclaim machinery. 

  
3.02.1 METHOD A – SUITABLE SUBBASE 
 

A. The reclaim process shall consist of two (2) passes with the reclaim 
machinery.  During the second reclaim pass, liquid calcium chloride  
(CaCl

2
) shall be applied at a rate of 0.75 gallon per square yard if 

determined by the ENGINEER.  The reclaim material shall then be fine 
graded and compacted.   

 
B. Excess reclaimed materials, if any, shall remain the property of the 

OWNER. The OWNER will direct the CONTRACTOR on the storage 
location. 

 
3.02.2 METHOD B – UNSUITABLE SUBBASE 
 
 A. The reclaim process shall consist of one (1) pass with the reclaim 

machinery. The reclaim material shall then be graded and compacted.   
 
3.02.3 METHOD C – RECLAIM PAVEMENT ONLY 
 

A.       The reclaim process shall consist of the removal, disposal and clean up  
 of road pavements by cold planing. 

 
B. The equipment shall consist of a power operated planing machine or       

grinder capable of accurately establishing profile grades by referencing 
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from both the existing pavement and from an independent grade control, 
and shall have a positive means of controlling cross slope elevations.  
The planer is to have sufficient weight to perform all types of planing 
without lifting.  Sufficient and positive down pressure is to be provided on 
the drum assembly at all times when planing.  The cutting shall be 
maintained so that the depth of the cut is within a tolerance of 1/8” 
throughout the width of the head.  The equipment shall also have an 
effective means of preventing dust from escaping into the air. 

 
C. The bituminous surface shall be removed to the depth, width, grade and 

typical cross-section as directed by the OWNER.  No variation from the 
typical cross-section of more than 1/8” will be allowed.  Any bituminous 
surfaces adjacent to objects such as scuppers, expansion joints, drop 
inlets, manholes, valves and curbs which are inaccessible to the cold 
planer shall be removed by means of other approved equipment. 

 
D. Excess reclaimed materials shall remain the property of the OWNER.  

The CONTRACTOR is responsible for removing the material and for the 
delivery to storage location designated by the OWNER.  All dust and other 
remaining material shall be immediately removed with a power vacuum 
sweeper to the satisfaction of the OWNER.  The resulting surface shall be 
left in a condition to receive an emulsion tack coat prior to resurfacing. 

 
3.03 COMPACTION 
 

A. Conform to the requirements of Section 306.3.4 of the NHDOT "Standard 
Specifications". 

 
B. Prior to compaction water shall be applied, for the purpose of dust control 

and to ensure proper compaction.  Water may be added during fine 
grading to improve workability.  Additional water shall be applied prior to 
compaction and may require mixing to blend with reclaimed material to 
ensure adequate compaction. 

 
4.0 MEASUREMENT AND PAYMENT 
 

A. See Specification Section 01025 for description of Measurement and 
Payment of reclamation item. 

 
 
 END OF SECTION 
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 SECTION 03300 
 
 BITUMINOUS CONCRETE PAVEMENT 
 
PART 1.00 GENERAL 
 
1.01 DESCRIPTION OF WORK 
 
 A. Provide bituminous concrete pavement as specified herein. 
  
1.02 QUALITY ASSURANCE 
 
 A. Standards shall be the New Hampshire latest edition of Standard 

Specifications for Bridges and Highway Construction, Division 400, 
hereinafter referred to as NHDOT "Standard Specifications". 

 
 B. Pavement supplier and Plant shall be as specified in NHDOT "Standard 

Specifications" Section 401.3.1. 
 
1.03 SUBMITTALS 
 
 A. Material certificates shall be signed by producer and CONTRACTOR 

stating that each material complies with specified requirements. 
 
 B. Design mix provisions for each type of pavement specified to be 

submitted 7 days in advance of paving. 
 
 C. Certified weigh slips submitted for each truck load of bituminous concrete 

materials delivered and placed. 
 
1.04 JOB CONDITIONS 
 
 A. Weather limitations shall be as indicated in NHDOT "Standard 

Specifications" Section 401.3.10.6. 
 
  1. Base course placement shall be placed at ambient temperature 

above 40 degrees F. 
 
  2. Wearing course placement shall be at ambient temperature above 

50 degrees F. 
 
PART 2.00 PRODUCTS 
 
2.01 GRAVEL SUBBASE 
 
 A. Refer to Section 03150 - Reclaim Bituminous Concrete Pavement, 
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Section 03100 - Roadway Excavation, Backfill and Compaction, and 
Section 03200 - Roadway Construction section. 

 
2.02 ASPHALT CEMENT 
 
 A. Grade as specified to comply with Section 702 of the NHDOT "Standard 

Specifications". 
 
2.03 BITUMINOUS CONCRETE PAVEMENTS 
 
 A. Comply with the material requirements NHDOT "Standard Specifications", 

Section 401. 
 
 B. Base Courses (Binder): 3/4 inch FAA Top mix. 
 
 C. Wearing Course: Superpave 12.5 mm (1/2 inch) 
 
 D. Shims: Superpave 9.5mm (3/8 inch) 
 
 E. Overlay:  Superpave 9.5mm (3/8 inch) 
 
 F. Sidewalk (1 course): Superpave 9.5mm (3/8 inch) (over binder mix) 
 

G. Walkway (1 course): Superpave 9.5mm (3/8 inch) 
 
H. Driveway Aprons:  Superpave 9.5mm (3/8 inch) (over binder mix) 

 
2.04 BITUMINOUS TACK COAT 
 
 A. Comply with NHDOT "Standard Specifications" Section 410. 
 
 B. Grade: RS-1. 

 
2.05 COLD PLANNING BITUMINOUS SURFACES (ASPHALT MILLING) 
 

A. This work shall consist of removal of existing bituminous pavement by 
milling type equipment to the depth and grade as ordered by the 
ENGINEER. 

 
PART 3.00 EXECUTION 
 
3.01 PREPARATION 
 

A. Prior to application of shims / overlays and wearing pavement ensure all 
pavements are clean and free of debris by sweeping. 
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B. Prior to application of wearing surface, raise utility casings to final grade.  
Between raising and the application of pavement, the edge of the utility 
casing will be painted with fluorescent orange paint. 

 
3.02 SUBBASE 
 
 A. Aggregate subbase shall be installed in accordance with Section 03150 

Reclaim Bituminous Concrete Pavement, Section 03100 - Roadway 
Excavation, Backfill and Compaction and Section 03200 – Roadway 
Construction; or NHDOT "Standard Specification", Sections 203 and 304. 

 
3.03 BITUMINOUS CONCRETE PAVEMENT 
 
 A. Transverse joints with existing pavement shall be cut back at a depth 

sufficient to allow placement of new pavement at the specified depth. 
 
 B. All utility covers and edges of existing pavement shall be painted with a 

suitable bituminous coating. 
 
 C. Pavement courses shall be spread continuously by a suitable paving 

machine to line, grade and thickness specified. 
 
 D. Paving machines and compaction rollers shall meet the minimum 

requirements of the NHDOT "Standard Specifications", Section 401.3.11 
and 401.3.12. 

 
 E. Permanent Bituminous Concrete base course shall be placed to a 

compacted thickness of 2 ½ inches or as directed by the ENGINEER.  In 
areas that have been reclaimed, the base course pavement shall be 
placed no later than three (3) days following final completion of the 
reclamation process. 

 
 F. Permanent Bituminous Concrete wearing course shall be placed to a 

compacted thickness of 1 ½ inches, or as directed by the ENGINEER.  
The wearing course shall be placed only after the base course has been 
in place over a winter season and any apparent imperfections have been 
repaired.   

 
 G. Sidewalk Bituminous Concrete courses shall be placed to a compacted 

thickness as noted in the Section 03500 or as directed by the ENGINEER. 
 
3.04 BITUMINOUS TACK COAT 
 
 A. Apply tack coat, as required or at the direction of the ENGINEER, 

immediately prior to paving against curbing, gutters, manholes and 
existing pavement for adequate bond. 
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 B. Tack coat generally not required on new base pavement courses.  Apply 

utilizing machine spray to existing weathered pavement at a rate of 0.5 to 
2.0 gallons per square yard. 

 
3.05     COLD PLANNING BITUMINOUS SURFACES (ASPHALT MILLING) 
 

A. The existing bituminous surface shall be removed by a milling machine 
capable of removing, in one or more passes, bituminous material to the 
depth specified.  The equipment shall be capable of accurately 
establishing profile grades by an automatic grade control system 
referencing from either the existing pavement or from an established 
independent grade line. 
 

B. The equipment shall have an effective means for controlling dust. 
 
3.06    TEMPORARY TRENCH PAVEMENT 
 

A. Prep work for the trench patch shall be performed by the Owner.  The 
Contractor is responsible for finishing the trench patch as specified. 
 

B. Temporary Trench Patch shall consist of one 2 inch lift of bituminous 
concrete base course which shall sit through one winter and be removed 
at the direction of the OWNER prior to Permanent Trench Patch. 

 
3.07 PERMANENT TRENCH AND REPLACEMENT PATCH PAVEMENT 
 

A. Aggregate subbase gravel as required in Section 03100 - Roadway 
Excavation, Backfill and Compaction, NHDOT "Standard Specification", or 
as shown on the Drawings. 

 
B. Prep work for the trench patch shall be performed by the Owner.  The 

Contractor is responsible for finishing the trench patch as specified. 
 
 B. Permanent Trench Pavement in areas that will not receive an overlay shall 

be placed following the removal of the temporary trench pavement.  
Existing pavement edges shall be cut to neat lines and square edge and 
the subbase replaced (as needed), graded and compacted.  Permanent 
trench pavement shall be installed and compacted to match that of the 
existing pavement.  Any pavement work required outside of the 
permanent trench pavement pay limits shall be installed at the 
CONTRACTOR's own expense. 

 
C. Permanent Trench Pavement in areas that will receive an overlay shall 

have the base course be installed to full depth to match the existing 
pavement.  Existing pavement edges shall be cut to neat lines and square 
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edge and the subbase replaced and graded to match that of the existing 
roadway.  Any pavement work required outside of the permanent trench 
pavement pay limits shall be installed at the CONTRACTOR's own 
expense. 

 
D. Permanent Trench Patch shall be installed in two separate lifts.  The lower 

lift is a 2-1/2 inch bituminous base course and the top lift is a 1-1/2 inch 
bituminous top course. 

 
 D. Regrade base material and compact as required. 
 
 E. Clean and apply tack coat to the cut edges. 
 
 F. Where full width pavement on a roadway is to be installed, the following 

shall be performed before full width overlay: 
 
  1. Level pavement to conform to the grade and crown of original 

pavement.  Pavement required to level the trench pavement shall 
be placed at the CONTRACTOR's expense. 

 
  2. Clean pavement and apply bituminous tack coat. 
 
3.08 OVERLAY OF EXISTING PAVEMENT 
 
 A. Shim areas where overlay surface course thickness would exceed 2 

inches.  Tack coat required as directed by the ENGINEER in accordance 
with NHDOT "Standard Specifications", Section 410.3.3. 

  
 B. Overlay shall be applied as required in the Contract Specifications or as 

directed by the ENGINEER. 
 
3.09 HOT POURED CRACK SEALANT 
 
 A. Placement shall comply with NHDOT “Standard Specifications” Section 

413.2.1. 
 
3.10 TRAFFIC AND PAVEMENT MARKINGS 
 

A. Provide all pavement striping and markings as determined based on 
current field conditions.  Areas requiring striping shall have Temporary 
Pavement Markers (TPMs) placed at the appropriate intervals immediately 
after rolling operation is completed. 
 

B. Temporary pavement markers shall be a product listed on the Qualified 
Products List under the 619 items. 
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C. Comply with the provisions of the Manual on Uniform Traffic Control 
Devices (MUTCD) for all traffic markings. 

 
3.11 GUARANTEE 
 

A. The CONTRACTOR shall maintain pavement placed under the terms of 
the Contract for a period of two (2) years.   

 
Part 4.00 MEASUREMENT AND PAYMENT 
  

A. See Specification Section 01025 for description of Measurement and 
Payment of pavement and milling items.   
 

  
END OF SECTION 
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SECTION 03350 

 
BITUMINOUS CONCRETE CURBING 

 
PART 1.00 GENERAL 
 
1.01 DESCRIPTION OF WORK 

 
A. Work under this section includes installation of a 1-foot cape cod 

bituminous curb for the purpose of proper drainage functionality.   
 
PART 2.00 PRODUCTS 
 
2.01 BITUMINOUS CURBING 
 

A. Bituminous curb shall meet the requirements of Division 400, Section 401 
of the NHDOT Standard Specifications for Road and Bridge Construction 
except that the composition of the mixture shall conform to the limits of the 
Table below.  The mixture shall extrude properly with a uniform, smooth 
appearance. 

 
REQUIRED GRADING FOR BITUMINOUS CURB 

 
SIEVE SIZE PERCENTAGE BY WEIGHT PASSING 
¾ inch 100 
½ inch 86 – 100 
3/8 inch 75 – 100 
No. 4 60 – 80 
No. 10 40 – 60 
No 40 18 – 35 
No. 200 3 – 10 
Asphalt Cement, percent of Mix 7.0 – 9.0 

 
B. Polyester fibers, as approved by the Bureau of Materials and Research, 

shall be uniformly incorporated in the dry mix in the proportion of 
approximately ¼ percent of the total batch weight. 

 
PART 3.00 EXECUTION 

 
A. Base pavement should be extended by 1 foot in areas where curbing is 

required. 
 
B. Prior to placing the curbing, the surface of the pavement shall be cleaned 

as directed and painted with a tack coat of bituminous material when 
ordered. 

 



2012 Road Resurfacing 

  Section 03350 page 2 of 2 

C. The curbing shall be placed by means of an approved extruding curb 
paver.  The curbing shall be compacted to a minimum density of 90 
percent of a laboratory compacted sample of the same mix.  A tight bond 
shall be obtained between the prepared course and the curb and between 
necessary curb joints. 

 
 
PART 4.00 MEASUREMENT AND PAYMENT 
 

A. See Specification Section 01025 for description of Measurement and 
Payment of curbing items. 

  
 
 

END OF SECTION 
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SECTION 03500 

ASPHALT SIDEWALKS 

PART 1.00 GENERAL 
 
1.01 DESCRIPTION OF WORK 

 
A. This work shall consist of constructing sidewalks of hot bituminous pavement.  

Sidewalks shall be constructed to conform to the Americans with Disabilities Act 
Accessibility Guidelines. 

 
1.02  QUALITY ASSURANCE 
  

A. Standards shall be the New Hampshire latest edition of Standard Specifications 
for Bridges and Highway Construction, hereinafter referred to as NHDOT 
"Standard Specifications". 
 

B. The CONTRACTOR will be responsible for coordinating two (2) compaction tests 
per day on the crushed gravel layer.  The location of the test will be as directed 
by the ENGINEER.   

 
1.03  SUBMITTALS 
 

A. Materials certificates shall be signed by producer and CONTRACTOR stating 
that each material complies with specified requirements. 

 
B. Certified weigh slips submitted for each truck load of material delivered and 

placed. 
 

1.04  JOB CONDITIONS 

 

A. Weather limitations shall be as indicated in NHDOT “Standard Specifications” 

Section 401.3.10.6 for bituminous pavement. 

 

B. The CONTRACTOR shall not place asphalt in cold weather unless previously 

approved by the ENGINEER and OWNER.  The OWNER has the right to extend 

the contract into the following year to allow for proper asphalt installation should 

temperatures drop. 

 

PART 2.00 PRODUCTS 

 

2.01 BASE COURSE 
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A. Base course material beneath any section of sidewalk shall be 8 inches of crushed 

gravel and conform to NHDOT “Standard Specifications” Section 304.  See Table 1 

(304.3 – Crushed Gravel). 

 

1.03 BITUMINOUS PAVEMENT 

 

A. Hot bituminous pavement shall meet requirements of NHDOT “Standard 

Specification” Section 401 except that the composition of mixtures shall conform 

to the following limits: 

TABLE – Composition of Mixtures 
 

                                      Binder Course              Wearing Course  
              SIEVE SIZE  PERCENTAGE BY WEIGHT PASSING 
                    1/2"             95 - 100         -- 
                    3/8"     90 - 100       100 
                    No. 4     45 - 75       80 - 100 
                    No. 8      32 - 53       45 - 70 
                    No. 16     22 - 41       30 - 51 
                    No. 30     14 - 33       21 - 38 
                    No. 50     8 - 25        13 - 27 
                    No. 200       2 - 6        2 – 6   
Asphalt Cement 
percent of mixture     5.5-7.5        6-9 

 
PART 3.00 EXECUTION 
 
3.01 GENERAL 
 

A. The CONTRACTOR shall supply all labor, equipment, and material as required 
for the proper installation of sidewalks, as herein noted, and to the location and 
limits as required by the OWNER.  

 
B. All sidewalks shall in no case be less than 5 feet in width unless approval is 

obtained from the ENGINEER. 
 

C. The sidewalk shall pitch at a slope of 1/4 inch per horizontal foot from the back of 
the sidewalk to the front. 
 

D. Walks shall slope a minimum of 6 feet on each side of the driveway to match 
drive elevations. 
 

E. The sidewalk cross-section shall conform to the typical drawings as shown on the 
plans. 
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F. The 8 inch minimum crushed gravel base shall not be placed on a wet or frozen 
sub-grade.  The subgrade shall be carefully graded and compacted.  The 8 inch 
minimum crushed gravel base material shall be spread and rolled to a smooth 
surface and to the required cross-section. 
 

G. The 8 inch minimum crushed gravel base shall be moistened during the 
installation for proper compaction.  Compaction shall meet or exceed the 95% 
optimum density.  It is the responsibility of the CONTRACTOR to coordinate all 
compaction testing as ordered by the Town Engineer at no additional cost to the 
OWNER.   
 

H. The OWNER reserves the right to have sieve analyses, compaction tests and/or 
concrete samples analyzed by a testing lab for inspection purposes.   

 
3.03 BITUMINOUS SIDEWALKS 
 

A. The subgrade shall be carefully graded and compacted.  The 8 inch minimum 
crushed gravel base material shall be spread and rolled to a smooth surface and 
to the required cross-section. 
 

B. Bituminous sidewalk pavement shall be machine placed to specified thickness 
below. 

 
C. The compacted binder course shall be 2 inches in thickness. 
 

D. The compacted wearing course shall be 1 inch in thickness. 
 

E. Bituminous sidewalks shall not be less than 3" thick and shall be placed over a 
minimum of 8" crushed gravel base. 

 

F. The bituminous pavement shall be spread uniformly in two courses as specified 
above. Each course shall be rolled with a roller weighing between 500 lb and 
2,000 lb. The finished surface shall be uniform in appearance, free from 
irregularities, and shall present a smooth surface. The edges shall be trimmed as 
directed.  

 
PART 4.00 MEASUREMENT AND PAYMENT 
 

A. See Specification Section 01025 for description of Measurement and Payment of 
sidewalk items. 

 
END SECTION 
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SECTION 03700 

 
BLENDING DRIVEWAYS 

 
PART 1.00 GENERAL 
 
 A. Work under this Section includes the furnishing of all labor, equipment, 

appliances and materials, and performing all operations in blending and 
restoring driveways which have been disturbed in construction. 

 
 B. Materials such as gravel or asphalt will be replaced back to original 

condition. 
 
PART 2.00 PRODUCTS   
 

A. Driveway Aprons shall consist of a 2-1/2 inch layer of 3/4 inch FFA Top 
Mix binder and a 1-1/2 inch layer of Superpave 12.5 mm(1/2”) mix.  Both 
hand placed and compacted.   

 
PART 3.00 EXECUTION 
  
 A. Asphalt driveways shall be saw cut or milled and painted with bitumen 

when new asphalt is matched into the existing pavement. 
 
 B. Gravel shall be replaced with comparable material and properly 

compacted.  A paved apron will be installed in gravel driveways and 
extend into the driveway a minimum of 4 feet, or to the back edge of the 
back slope if the driveway has a swale through it for drainage. 

 
PART 4.00 MEASUREMENT AND PAYMENT 

 
A. See Specification Section 01025 for description of Measurement and 

Payment of pavement items.    
 

 
END OF SECTION 
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