

GOFFSTOWN
16029

APRIL 17, 2015

GOFFSTOWN RAIL TRAIL CONSTRUCTION PROJECT

April 17, 2015

ADDENDUM 1

The following information is forwarded to all prequalified bidders for the above project.

CHANGE OF BID OPENING DATE:

The bid opening date has been delayed indefinitely due to an unexpected utility issue.

A second addendum will be issued to announce the new bid opening date and to provide more details on the changes. The new bid opening date will be a minimum of 5 business days from the date of issuance of the second addendum.

This addendum shall be signed by BIDDERS and included with the Bid Form.

The below BIDDER acknowledges receipt of the above information.

BIDDER's Name: _____ Date: _____

COMPANY NAME: _____