

This article contains information regarding the 2009 RFP's for the Town of Goffstown.

SPECS DATE TIME DATE BIDDER	RFP	DESCRIPTION OPENING AWARDED SUCCESSFUL	DEADLINE
	ADMIN-2009-01	Admin - Annual Report	01/07/09
BIDS			
	ADMIN-2009-02	Assessing - 2009 Data Collection	01/10/09
BIDS			
	ADMIN-2009-03	Historic Preservation Consultant	04/22/09
BIDS			
	ADMIN-2009-04	#2 Heating Oil and Propane	05/15/09
BIDS			
	ADMIN-2009-05	Grasmere Town Hall Phase 1 Auditorium Restoration (Plans)	
	ADMIN-2009-06	Fiscal Year 2009 Financial Audit	09/28/09
BIDS			

[DPW-2009-01](#) 2009 Drain Pipe 04/01/09

[BIDS](#)

[DPW-2009-02](#) 2009 Pre-Cast Structures 04/01/09

[BIDS](#)

[DPW-2009-03](#) 6 Wheel Dump Truck with Spreader 04/01/09

[BIDS](#)

[DPW-2009-04](#) 4x4 1 Ton Pickup 04/01/09

[BIDS](#)

[DPW-2009-05](#) 4x4 1-1/2 Ton Pickup 04/01/09

[BIDS](#)

[DPW-2009-06](#) Crack Sealing 04/01/09

[BIDS](#)

[DPW-2009-07](#) 2009 Road Resurfacing 04/01/09

[BIDS](#)

[DPW-2009-08](#) Road Striping 04/01/09

[BIDS](#)

[DPW-2009-09](#) Shirley Hill Road Reclamation Phase 1 04/02/09

[BIDS](#)

[DPW-2009-10](#) Paige Hill Road Reclamation Phase 1 04/02/09

[BIDS](#)

[DPW-2009-11](#) 2009 Aggregate Crushing 04/30/09

[DPW-2009-12](#) Cemetery Crypt 09/17/09

[BIDS](#)

[DPW-2009-13](#) So Mast Rd Drainage Improvement 09/17/09

[BIDS](#)

[DPW-2009-14](#) So Mast Rd Drainage Improvement Construction Oversight 09/24/09

[DPW-2009-15](#) Mast Road Sewer Project 10/15/09

[DPW-2009-16](#) Used Equipment for Sale 11/18/09

BIDS

[DPW-2009-17](#)

Mast Road Sewer Project

11/23/09

BIDS

[GFD-2009-01](#)

Tower Ladder Fire Truck

04/30/09

BIDS

[PARKS-2009-01](#)

Liquid Chlorine for Pools

05/28/09

BIDS